INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 562,669.77 ROUTE : SR 450
CALL ORDER : 721 CONTRACT : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA, DAVE CONTRACTOR $ 444,134.75 100.0000%
2 54-1342714 TRI COUNTY BUILDERS CO $ 448,557.25 100.9958%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 530,571.00 119.4617%
4  35-1875662 CRIDER & CRIDER, INC. $ 532,447.70 119.8843%
IC 1 ) 35-1357381 IC 2 ) 54-1342714 IC 3 ) 35-1618530
|0°MARA, DAVE CONTRACTOR ITRI COUNTY BUILDERS CO |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 ROAD RECONSTRUCTION AND CURVE CORRECTION
| | |
0001 105-06845 LUMP |  16500.00000 16500.00]  17000.00000 17000.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 10.000 MOS | 150000000 15000.00] 700.00000 7000.00] 2000.00000 20000.00
FIELD OFFICE, A I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  22000.00000 22000.00]  40000.00000 40000.00]  28000.00000 28000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-01015 LUMP | 9500.00000 9500.00] 4500.00000 4500.00]  11000.00000 11000.00
CLEARING AND GRUBBING I I |
0008 202-96133 50.000 LFT | 18.00000 900.00] 11.50000 575.00] 30.00000 1500.00
PIPE, REMOVE I | |
0009 203-02000 1720.000 CYS | 14.50000 24940.00] 15.00000 25800.00] 20.00000 34400.00
EXCAVATION, COMMON I I |
0010 203-02070 1875.000 CYS | 17.50000 32812.50] 25.00000 46875.00] 20.00000 37500.00
BORROW I | |
0011 203-02131 150.000 CYS | 35.00000 5250.00] 20.00000 3000.00] 25.00000 3750.00
EXPLORATORY EXCAVATION I I |
0012 203-96153 15.000 TON | 39.50000 592.50] 20.40000 306.00] 50.00000 750.00
BACKFILL, STONE I | |
0013 205-06931 45.000 TON | 4400000 1980.00] 29.00000 1305.00] 50.00000 2250.00
| | |

TEMPORARY CHECK DAM, REVETMENT RIPRAP



ENGINEER"S ESTIMATE: $
CALL ORDER 1721

562,669.77

LETTING DATE : 05/24/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
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M -28363-A
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LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0014 205-06933 4.000 EACH
TEMPORARY DITCH INLET PROTECTION

0015 205-06937 1450.000 LFT
TEMPORARY SILT FENCE

0016 213-08058 250.000 CYS
FLOWABLE BACKFILL

0017 301-07448 750.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0018 303-08210 300.000 TON
COMPACTED AGGREGATE NO. 53, TEMPORARY
FOR DRIVEWAYS

0019 304-07490 50.000 TON
HMA PATCHING, TYPE B

0020 306-08042 2600.000 SYS
MILLING, SCARIFICATION/PROFILE

0021 306-08043 2600.000 SYS
MILLING, TRANSITION

0022 306-08432 760.000 SYS
MILLING, APPROACH

0026 402-07451 320.000 TON
HMA, TYPE B, WEDGE AND LEVEL

0027 406-05520 3.000 TON
ASPHALT FOR TACK COAT

0028 605-01870 250.000 LFT
CURB, CONCRETE, A

0029 610-07487 100.000 TON
HMA FOR APPROACHES, TYPE B

0030 611-06497 3.000 EACH
MAILBOX ASSEMBLY, SINGLE

0031 615-06505 24.000 EACH
MONUMENT, B

0032 615-06510 1.000 EACH
MONUMENT, C

0033 616-02320 1400.000 SYS
GEOTEXTILES

0034 616-06405 195.000 TON
RIPRAP, REVETMENT

0035 616-06451 1400.000 TON

RIPRAP, UNIFORM

1 ) 35-1357381
“MARA, DAVE CONTRACTOR
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ENGINEER"S ESTIMATE: $ 562,669.77

CALL ORDER 1721

LETTING DATE : 05/24/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -28363-A

: VINCENNES DISTRICT

ROUTE :

SR 450

COUNTIES : LAWRENCE

DATE :
PAGE :

06/22/06
721 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0036 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0037 621-06567 8.000 KGAL
WATER

0038 621-06575 325.000 SYS
SODDING, NURSERY

0039 702-90915 10.000 CYS
CONCRETE, A

0040 715-05119 37.000 LFT
PIPE, TYPE 1, CIRCULAR, 15 IN.

0041 715-05121 71.000 LFT
PIPE, TYPE 1, CIRCULAR, 18 IN.

0042 715-05151 437.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.
0043 715-08305 30.000 TON
HMA FOR STRUCTURE INSTALLATION, TYPE B
0044 715-46010 1.000 EACH
PIPE END SECTION, 18 IN.

0045 720-45055 2.000 EACH
INLET, M10

0046 720-45075 2.000 EACH
INLET, R13

0047 720-45410 1.000 EACH
MANHOLE, C4

0048 801-04308 3.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0049 801-06203 200.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0050 801-06207 145.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0051 801-06625 30.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0052 801-06640 20.000 EACH
CONSTRUCTION SIGN, A

0053 801-06775 LUMP
MAINTAINING TRAFFIC

0054 801-07118 60.000 LFT

BARRICADE, 111-A
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JAMERICAN CONTRACTING & SERVIC

I |
AMOUNT|  UNIT PRICE AMOUNT]
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 562,669.77 ROUTE : SR 450
CALL ORDER : 721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 54-1342714 IC 3 ) 35-1618530
|0°MARA, DAVE CONTRACTOR ITRI COUNTY BUILDERS CO |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0055 801-07119 60.000 LFT | 12.75000 765.00] 23.00000 1380.00] 12.00000 720.00
BARRICADE, 111-B I I |
0056 802-05701 34.000 LFT | 15.50000 527.00] 12.00000 408.00] 12.00000 408.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0057 802-76035 18.000 SFT | 27.00000 486.00] 22.00000 396.00] 20.00000 360.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0058 808-06703 3725.000 LFT | 0.55000 2048_75] 0.42000 1564.50] 0.55000 2048.75
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0059 808-75245 2825.000 LFT | 0.55000 1553.75] 0.42000 1186.50] 0.55000 1553.75
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0060 808-75297 80.000 LFT | 5.25000 420.00] 6.50000 520.00] 5.00000 400.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0061 808-75996 35.000 EACH | 9.00000 315.00] 1.10000 38.50] 35.00000 1225.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0062 808-75998 35.000 EACH | 40.00000 1400.00] 70.00000 2450.00] 40.00000 1400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0063 402-07433 350.000 TON | 65.00000 22750.00] 65.00000 22750.00] 61.00000 21350.00
HMA SURFACE, TYPE B I I |
0064 402-07438 225.000 TON | 63.50000 14287.50] 67.00000 15075.00] 62.00000 13950.00
HMA INTERMEDIATE, TYPE B I I |
0065 402-07441 590.000 TON | 57.50000 33925.00] 61.00000 35990.00] 60.00000 35400.00
HMA BASE, TYPE B I I |
0066 105-08520 1.000 EACH | 250.00000 250.00] 173.00000 173.00] 300.00000 300.00
CELLULAR TELEPHONE/RADIO I I |
0067 105-08521 10.000 MOS | 60.00000 600.00] 70.00000 700.00] 150.00000 1500.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0068 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
SECTION TOTALS I $ 444,134.75] $ 448,557.25] $ 530,571.00
—————————————————————————————————————————— -
| | |

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  562,669.77 ROUTE : SR 450
CALL ORDER  : 721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06 10:00 AM DISTRICT  : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 1 ) 1C )
ICRIDER & CRIDER, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
SECTION 0001 ROAD RECONSTRUCTION AND CURVE CORRECTION
| | |
0001 105-06845 LUMP |  21500.00000 2150000 I
CONSTRUCTION ENGINEERING I I I
0002 105-07038 10.000 MOS |  2180.00000 21800.00| I
FIELD OFFICE, A I I I
0004 109-08443 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0005 109-08444 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0006 110-01001 LUMP |  18300.00000 18300.00] I
MOBILIZATION AND DEMOBILIZATION I I I
0007 201-01015 LUMP |  32200.00000 32200.00] I
CLEARING AND GRUBBING I I I
0008 202-96133 50.000 LFT | 23.00000 1150.00] I
PIPE, REMOVE I I I
0009 203-02000 1720.000 CYS | 2550000 43860.00] I
EXCAVATION, COMMON I I I
0010 203-02070 1875.000 CYS | 17.00000 31875.00] I
BORROW I I |
0011 203-02131 150.000 CYS | 16.00000 2400.00] I
EXPLORATORY EXCAVATION I I I
0012 203-96153 15.000 TON | 23.50000 352.50] I
BACKFILL, STONE I I I
0013 205-06931 45.000 TON | 53.50000 2407.50] I
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I I
0014 205-06933 4.000 EACH | 108.00000 432.00| I
TEMPORARY DITCH INLET PROTECTION I I I
0015 205-06937 1450.000 LFT | 3.56000 5162.00| I
TEMPORARY SILT FENCE I I I
0016 213-08058 250.000 CYS | 98.00000 2450000 I
FLOWABLE BACKFILL I I I
0017 301-07448 750.000 TON | 19.00000 14250.00| I
COMPACTED AGGREGATE, NO. 53, BASE I I I
0018 303-08210 300.000 TON | 23.50000 7050.00| I
COMPACTED AGGREGATE NO. 53, TEMPORARY | I I
FOR DRIVEWAYS I I I
0019 304-07490 50.000 TON | 125.00000 6250.00| I
| | |

HMA PATCHING, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 562,669.77 ROUTE : SR 450
CALL ORDER : 721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0020 306-08042 2600.000 SYS | 2.13000 5538.00] |
MILLING, SCARIFICATION/PROFILE I I |
0021 306-08043 2600.000 SYS | 2.13000 5538.00]| |
MILLING, TRANSITION I I |
0022 306-08432 760.000 SYS | 1.41000 1071.60] |
MILLING, APPROACH I I |
0026 402-07451 320.000 TON | 67.00000 21440.00] |
HMA, TYPE B, WEDGE AND LEVEL I I |
0027 406-05520 3.000 TON | 406.00000 1218.00] |
ASPHALT FOR TACK COAT I I |
0028 605-01870 250.000 LFT | 36.00000 9000.00]| |
CURB, CONCRETE, A I I |
0029 610-07487 100.000 TON | 51.50000 5150.00] |
HMA FOR APPROACHES, TYPE B I I |
0030 611-06497 3.000 EACH | 221.00000 663.00]| |
MAILBOX ASSEMBLY, SINGLE I I |
0031 615-06505 24.000 EACH | 598.00000 14352.00] |
MONUMENT, B I I |
0032 615-06510 1.000 EACH | 598.00000 598.00] |
MONUMENT, C I I |
0033 616-02320 1400.000 SYS | 3.53000 4942 .00 |
GEOTEXTILES I | |
0034 616-06405 195.000 TON | 34.50000 6727.50] |
RIPRAP, REVETMENT I I |
0035 616-06451 1400.000 TON | 27.00000 37800.00] |
RIPRAP, UNIFORM | | |
0036 621-01004 1.000 EACH | 956.00000 956.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0037 621-06567 8.000 KkGAL | 1.20000 9.60] |
WATER I I |
0038 621-06575 325.000 SYS | 3.59000 1166.75] |
SODDING, NURSERY I I |
0039 702-90915 10.000 CYS | 355.00000 3550.00] |
CONCRETE, A I I |
0040 715-05119 37.000 LFT | 9400000 3478.00] |
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0041 715-05121 71.000 LFT | 117.00000 8307.00] |
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |



LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 562,669.77 ROUTE : SR 450
CALL ORDER : 721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0042 715-05151 437.000 LFT | 43.50000 19009.50] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0043 715-08305 30.000 TON | 98.00000 2940.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0044 715-46010 1.000 EACH | 929.00000 929.00] |
PIPE END SECTION, 18 IN. I I |
0045 720-45055 2.000 EACH | 2860.00000 5720.00] |
INLET, M10 I I |
0046 720-45075 2.000 EACH | 3070.00000 6140.00] |
INLET, R13 I I |
0047 720-45410 1.000 EACH | 6360.00000 6360.00] |
MANHOLE, C4 I I |
0048 801-04308 3.000 EACH | 197.00000 591.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0049 801-06203 200.000 LFT | 1.17000 234.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0050 801-06207 145.000 LFT | 1.17000 169.65] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0051 801-06625 30.000 EACH | 89_50000 2685_00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0052 801-06640 20.000 EACH | 179.00000 3580.00] |
CONSTRUCTION SIGN, A I I |
0053 801-06775 LUMP |  27600.00000 27600.00] |
MAINTAINING TRAFFIC I I |
0054 801-07118 60.000 LFT | 13.00000 780.00] |
BARRICADE, 111-A I I |
0055 801-07119 60.000 LFT | 13.00000 780.00] |
BARRICADE, 111-B I I |
0056 802-05701 34.000 LFT | 16.00000 544.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0057 802-76035 18.000 SFT | 25.50000 459.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0058 808-06703 3725.000 LFT | 0.60000 2235.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0059 808-75245 2825.000 LFT | 0.60000 1695.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 562,669.77 ROUTE : SR 450
CALL ORDER : 721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
———————————————————————————————————————— ey
0060 808-75297 80.000 LFT | 5.67000 453.60] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0061 808-75996 35.000 EACH | 25.50000 892.50] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0062 808-75998 35.000 EACH | 4200000 1470.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0063 402-07433 350.000 TON | 71.50000 25025.00] |
HMA SURFACE, TYPE B I I |
0064 402-07438 225.000 TON | 73.00000 16425.00] |
HMA INTERMEDIATE, TYPE B I I |
0065 402-07441 590.000 TON | 67.00000 39530.00] |
HMA BASE, TYPE B I I |
0066 105-08520 1.000 EACH | 253.00000 253.00] |
CELLULAR TELEPHONE/RADIO I I |
0067 105-08521 10.000 MOS | 95.00000 950.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0068 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
SECTION TOTALS I $ 532,447.70] | $
———————————————————————————————————————— + gy
CONTRACT TOTALS | $ 532,447.70] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 731 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  327,383.89 ROUTE : SR 3 AND SR 116
CALL ORDER 731 CONTRACT ID : M -28377-A COUNTIES : WELLS HUNTINGTON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 337,845.21 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 399,506.52 118.2513%
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING, INC. IBROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ASPHALT RESURFACE

0001 106-03289 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ASSURANCE ADJUSTMENT

0002 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0003 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 16500.00000 16500.00 19000.00000 19000.00

MOBILIZATION AND DEMOBILIZATION
0006 202-02260 1.000 EACH
TREE, 30 IN., REMOVE

| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
| | I
| | |
| 1000.00000 1000.00] |
| | I
0007 202-02772 1.000 EACH | 300.00000 300.00] 551.44000 551.44]
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| I I

1200.00000 1200.00

CASTING, REMOVE

0008 202-91011 1.000 EACH 1150.00000 1150.00 1900.00000 1900.00
TREE, 36 IN., REMOVE

0009 203-90014 7.700 STA 1000.00000 7700.00 1029.97000 7930.77
LINEAR GRADING

0010 301-07448 455.000 TON 5.00000 2275.00 30.99000 14100.45
COMPACTED AGGREGATE, NO. 53, BASE

0011 303-07449 224.000 TON 15.00000 3360.00 16.09000 3604.16
COMPACTED AGGREGATE, NO. 73

0012 304-07490 708.000 TON 90.00000 63720.00 73.30000 51896.40
HMA PATCHING, TYPE B

0013 304-07493 510.000 TON 60.00000 30600.00 53.88000 27478.80

WIDENING WITH HMA, TYPE B



SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 731 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  327,383.89 ROUTE : SR 3 AND SR 116
CALL ORDER : 731 CONTRACT ID : M -28377-A COUNTIES : WELLS HUNT INGTON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0014 306-08034 19065.000 SYS | 0.80000 15252.00] 1.32000 25165.80]
MILLING, ASPHALT, 1 1/2 IN. I I |
0015 306-08432 2626.000 SYS | 0.01000 26.26] 2.65000 6958.90]|
MILLING, APPROACH I I |
0016 401-07321 1573.000 TON | 46.00000 72358.00] 58.39000 91847.47]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0017 402-07451 27.000 TON | 89.00000 2403.00] 63.54000 1715.58]
HMA, TYPE B, WEDGE AND LEVEL I I |
0018 406-05520 7.000 TON | 100.00000 700.00] 377.65000 2643.55]
ASPHALT FOR TACK COAT I I |
0019 604-06070 165.000 SYS | 30.00000 4950.00]| 70.51000 11634.15]
SIDEWALK, CONCRETE I I |
0020 604-07894 42.000 SYS | 400.00000 16800.00] 275.21000 11558.82]
CURB RAMP, CONCRETE, A I I |
0021 604-07896 99.000 SYS | 150.00000 14850.00] 281.74000 27892.26]
CURB RAMP, CONCRETE, B I I |
0022 605-06120 375.000 LFT | 20.00000 7500.00] 27.36000 10260.00]
CURB, CONCRETE I I |
0023 610-07486 289.000 TON | 23.00000 6647.00] 76.18000 22016.02|
HMA FOR APPROACHES, TYPE A I I |
0024 621-06575 218.000 SYS | 5.00000 1090.00] 8.00000 1744._00]
SODDING, NURSERY I | |
0025 720-44000 1.000 EACH | 600.00000 600.00] 555.99000 555.99]
CASTING, ADJUST TO GRADE I I |
0026 720-45105 1.000 EACH | 3000.00000 3000.00] 2389.15000 2389.15]
INLET, A2, MODIFIED I | |
0027 801-06203 572.000 LFT | 0.30000 171.60] 0.23000 131.56]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0028 801-06207 572.000 LFT | 0.80000 457.60] 0.88000 503.36]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0029 801-06640 31.000 EACH | 95_50000 2960.50] 9550000 2960.50]
CONSTRUCTION SIGN, A I I |
0030 801-06775 LUMP |  50700.00000 50700.00]  40803.54000 40803.54]
MAINTAINING TRAFFIC I I |
0031 801-92448 360.000 DAY | 1.00000 360.00] 2.00000 720.00]
CONSTRUCTION SIGNS, MOBILE I I |
0032 802-05701 42.000 LFT | 7.25000 304.50] 7.25000 304.50]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 731 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  327,383.89 ROUTE : SR 3 AND SR 116
CALL ORDER : 731 CONTRACT ID : M -28377-A COUNTIES : WELLS HUNT INGTON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0033 802-91122 4.000 EACH | 150.00000 600.00] 150.00000 600.00]
SIGN, GROUND MOUNTED, RESET I I |
0034 808-06703 4529.000 LFT | 0.37000 1675.73] 0.37000 1675.73]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0035 808-75245 11236.000 LFT | 0.37000 4157.32] 0.37000 4157.32]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0036 808-75297 112.000 LFT | 6.35000 711.20] 6.35000 711.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0037 808-75300 532.000 LFT | 2.00000 1064.00] 2.00000 1064.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0038 808-75996 55.000 EACH | 5.00000 275.00] 3.72000 204.60]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0039 808-75998 55.000 EACH | 29.50000 1622.50] 29.50000 1622.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 337,845.21| $ 399,506.52| $
------------------------------------------ A -
CONTRACT TOTALS | $ 337,845.21] $ 399,506.52] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 741 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 305,910.27 ROUTE :
CALL ORDER 741 CONTRACT ID : M -28379-A COUNTIES : WHITLEY WABASH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT HUNT INGTON
CONTRACT TIME : 08/18/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 248,909.56 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 356,527.02 143.2356%
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING, INC. IBROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  WEDGE AND LEVEL

0001 105-08520 1.000 EACH 50.00000 50.00 79.97000 79.97
CELLULAR TELEPHONE/RADIO

0002 105-08521 3.000 MOS 50.00000 150.00 35.99000 107.97
CELLULAR TELEPHONE/RADIO SERVICE

0003 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

0007 110-01001 LUMP 12000.00000 12000.00 17000.00000 17000.00
MOBILIZATION AND DEMOBILIZATION

0008 303-07449 150.000 TON 26.00000 3900.00 78.17000 11725.50
COMPACTED AGGREGATE, NO. 73

0009 304-07491 100.000 TON 50.00000 5000.00 158.59000 15859.00
HMA PATCHING, TYPE C

0010 306-08034 2889.000 SYS 2.50000 7222.50 3.43000 9909.27
MILLING, ASPHALT, 1 1/2 IN.

0011 306-08043 22000.000 SYS 0.20000 4400.00 2.92000 64240.00
MILLING, TRANSITION

0012 402-07452 2364.000 TON 75.00000 177300.00 69.29000 163801.56

HMA, TYPE C, WEDGE AND LEVEL



SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

INDIANA DEPARTMENT OF TRANSPORTATION : 06/22/06
T 741 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  305,910.27 ROUTE :
CALL ORDER : 741 CONTRACT ID : M -28379-A COUNTIES : WHITLEY WABASH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT HUNT INGTON
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING, |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 406-05520 8.000 TON | 100.00000 800.00] 44568000 3565.44]
ASPHALT FOR TACK COAT I I |
0014 610-07486 75.000 TON | 80.00000 6000.00] 109.86000 8239.50]|
HMA FOR APPROACHES, TYPE A I I |
0015 801-06203 2600.000 LFT | 0.01000 26.00] 0.01000 26.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0016 801-06207 2600.000 LFT | 0.80000 2080.00] 0.01000 26.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0017 801-06775 LUMP |  14400.00000 14400.00]  40161.32000 40161.32]
MAINTAINING TRAFFIC I I |
0018 801-92448 35.000 DAY | 1.00000 35.00] 50.00000 1750.00]
CONSTRUCTION SIGNS, MOBILE I | |
0019 808-06711 215.000 LFT | 0.18000 38.70] 0.30000 64.50]
LINE, PAINT, BROKEN, WHITE, 4 IN. I I |
0020 808-06712 1270.000 LFT | 0.18000 228.60]| 0.30000 381.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0021 808-06713 20528.000 LFT | 0.18000 3695.04] 0.30000 6158.40]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0022 808-06714 13354.000 LFT | 0.18000 2403.72| 0.30000 4006.20]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0023 808-75297 64.000 LFT | 15.00000 960.00] 20.00000 1280.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0024 808-75300 70.000 LFT | 4.00000 280.00] 5.00000 350.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0025 808-75320 1.000 EACH | 175.00000 175.00] 120.00000 120.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0026 808-75325 1.000 EACH | 250.00000 250.00] 172.00000 172.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0027 808-75340 2.000 EACH | 415.00000 830.00] 998.00000 1996.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0028 808-75996 61.000 EACH | 6.00000 366.00] 4.59000 279.99]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 741 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 305,910.27 ROUTE :
CALL ORDER 741 CONTRACT ID : M -28379-A COUNTIES : WHITLEY WABASH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT HUNT INGTON

SET-ASIDE :

é 1 ) 35-1139301 ( )

IC 2 ) 35-1065659
& B PAVING, INC. IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

CONTRACT TOTALS

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0029 808-75998 61.000 EACH | 75.00000 4575.00] 85.00000 5185.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0030 306-08432 840.000 SYS | 2.00000 1680.00] 0.01000 8.40]
MILLING, APPROACH I I |
0031 801-06710 2.000 DAY | 30.00000 60.00] 15.00000 30.00]
FLASHING ARROW SIGN I I |
SECTION TOTALS | $ 248,909.56| $ 356,527.02| $
—————————————————————————————————————————— ey
|

$ 248,909.56| $ 356,527.02] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 751 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  297,499.19 ROUTE :
CALL ORDER  : 751 CONTRACT ID : M -28465-A COUNTIES : JACKSON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 08/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA, DAVE CONTRACTOR $ 248,057.50 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 266,000.00 107.2332%
IC 1 ) 35-1357381 IC 2 ) 35-2040801 1C )
|0"MARA, DAVE CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07038 4.000 MOS | 1500.00000 6000.00] 1400.00000 5600.00]
FIELD OFFICE, A I I |
0002 110-01001 LUMP | 5000.00000 5000.00]  13300.00000 13300.00]
MOBILIZATION AND DEMOBILIZATION I | |
0003 304-07490 100.000 TON | 150.00000 15000.00] 145.00000 14500.00]
HMA PATCHING, TYPE B I I |
0005 306-08043 213.000 SYS | 10.00000 2130.00] 15.00000 3195.00]
MILLING, TRANSITION I | |
0006 306-08432 98.000 SYS | 10.00000 980.00] 15.00000 1470.00]
MILLING, APPROACH I I |
0007 402-07433 2511.000 TON | 65.00000 163215.00]| 73.00000 183303.00]|
HMA SURFACE, TYPE B I I |
0008 402-07451 450.000 TON | 100.00000 45000.00] 73.00000 32850.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0009 406-05520 10.130 TON | 250.00000 2532.50] 275.00000 2785.75|
ASPHALT FOR TACK COAT I I |
0010 801-06640 6.000 EACH | 200.00000 1200.00] 150.00000 900.00]
CONSTRUCTION SIGN, A I I |
0011 801-06775 LUMP | 7000.00000 7000.00] 8096.25000 8096.25|
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 248,057.50] $ 266,000.00] $
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 248,057.50] $ 266,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 761 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 665,579.45 ROUTE : VARIOUS
CALL ORDER : 761 CONTRACT ID : M -28565-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 10/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1643252 C-TECH CORPORATION, INC. $ 415,621.13 100.0000%
2 35-0821499 DREW, JAMES H. CORPORATION $ 607,409.00 146.1449%
IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
|C-TECH CORPORATION, INC. IDREW, JAMES H. CORPORATION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  GUARDRAIL MAINTENANCE

0001 105-07038 6.000 MOS 1800.00000 10800.00 1484 .00000 8904.00
FIELD OFFICE, A

0002 110-01001 LUMP 22500.00000 22500.00 19500.00000 19500.00
MOBILIZATION AND DEMOBILIZATION

0003 202-02241 9142.500 LFT 2.00000 18285.00 3.60000 32913.00
GUARDRAIL, REMOVE

0004 202-93741 87.000 EACH 112.00000 9744 .00 465.00000 40455.00
GUARD RAIL END TREATMENT, REMOVE

0005 202-95027 4.000 EACH 400.00000 1600.00 925.00000 3700.00
IMPACT ATTENUATOR, REMOVE

0006 601-01522 1.000 EACH 1585.00000 1585.00 1745.00000 1745.00

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | I

| | |
GUARDRAIL TRANSITION TYPE TGB | | |
0007 601-01700 8.000 EACH | 1615.00000 12920.00]  2245.00000 17960.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

CURVED, 1

0008 601-02103 290.000 LFT 18.05000 5234.50 25.00000 7250.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3
IN. SPACING

0009 601-05999 15.000 EACH 45.00000 675.00 32.00000 480.00
CURVED TERMINAL END

0010 601-06234 4.000 EACH 9355.00000 37420.00 14500.00000 58000.00
IMPACT ATTENUATOR, R1, Wi, TL-2

0011 601-06854 2.000 EACH 2350.00000 4700.00 1185.00000 2370.00
GUARDRAIL, W-BEAM, NESTED

0012 601-52501 121.000 EACH 55.00000 6655.00 105.00000 12705.00

GUARDRAIL POST



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 761 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  665,579.45 ROUTE : VARIOUS
CALL ORDER : 761 CONTRACT ID : M -28565-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
|C-TECH CORPORATION, INC. IDREW, JAMES H. CORPORATION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 601-62540 200.000 EACH | 17.50000 3500.00] 25.00000 5000.00]
GUARD RAIL POST, PLUMB I I |
0014 601-94689 64.000 EACH | 1930.00000 123520.00]| 3165.00000 202560.00]
GUARDRAIL END TREATMENT, 0S I I |
0015 601-99105 9027.500 LFT | 13.55000 122322.63] 16.80000 151662.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0016 611-08232 1.000 EACH | 110.00000 110.00] 155.00000 155.00]
MAILBOX ASSEMBLY, SINGLE, RESET I I |
0017 616-06401 30.000 TON | 35.00000 1050.00] 85.00000 2550.00]
RIPRAP, DUMPED I I |
0018 801-06775 LUMP |  33000.00000 33000.00]  39500.00000 39500.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 415,621.13] $ 607,409.00] $
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 415,621.13] $ 607,409.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 765 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 151,010.34 ROUTE : 44
CALL ORDER : 765 CONTRACT ID : M -28598-B COUNTIES : SHELBY
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 09/13/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1128289 BEATY CONSTRUCTION, INC. $ 157,465.00 100.0000%
IC 1 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION, INC. I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ B Sy S
SECTION 0001  DRAINAGE DITCH CORRECTION
I | |
0001 105-06845 LUMP | 4000.00000 4000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 4.000 MOS | 1200.00000 4800.00]| |
FIELD OFFICE, A I I |
0003 110-01001 LUMP | 6000.00000 6000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0004 201-52370 LUMP | 1590.00000 1590.00] |
CLEARING RIGHT OF WAY I I |
0005 201-90788 LUMP | 2000.00000 2000.00] |
DEBRIS, REMOVE I | |
0006 202-51328 LUMP | 6200.00000 6200.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0007 203-02000 300.000 CYS | 28.00000 8400.00] |
EXCAVATION, COMMON | | |
0008 203-02070 110.000 CYS | 28.00000 3080.00] |
BORROW I I |
0009 205-06932 50.000 LFT | 4.75000 237.50] |
TEMPORARY CHECK DAM, STRAW BALES I | |
0010 207-08266 1075.000 SYS | 8.40000 9030.00] |
SUBGRADE TREATMENT, TYPE 111 I I |
0011 303-01180 500.000 TON | 21.00000 10500.00] |
COMPACTED AGGREGATE, NO. 53 I | |
0012 304-07490 7.000 TON | 305.00000 2135.00] |
HMA PATCHING, TYPE B I I |
0013 402-07433 55.000 TON | 160.00000 8800.00]| |
HMA SURFACE, TYPE B I | |
0014 402-07438 160.000 TON | 90.00000 14400.00] |
| | |

HMA INTERMEDIATE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 765 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 151,010.34 ROUTE : 44
CALL ORDER : 765 CONTRACT ID : M -28598-B COUNTIES : SHELBY
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0015 406-05520 0.400 TON | 590.00000 236.00] |
ASPHALT FOR TACK COAT I I |
0016 601-01522 4.000 EACH | 2075.00000 8300.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0017 601-94689 4.000 EACH | 2500.00000 10000.00] |
GUARDRAIL END TREATMENT, 0S I I |
0018 601-99105 675.000 LFT | 16.75000 11306.25] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0019 602-06729 4.000 EACH | 6.00000 24.00] |
BARRIER DELINEATOR I I |
0020 611-06497 2.000 EACH | 250.00000 500.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0021 616-02320 120.000 SYS | 2.25000 270.00] |
GEOTEXTILES I I |
0022 616-06405 80.000 TON | 85.00000 6800.00] |
RIPRAP, REVETMENT I I |
0023 621-01004 1.000 EACH | 425.00000 425.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0024 621-06559 850.000 SYS | 0.85000 722.50] |
MULCHED SEEDING, R I | |
0025 702-51863 38.000 EACH | 10.50000 399.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0026 703-51032 679.000 LBS | 1.50000 1018.50] |
REINFORCING STEEL, EPOXY COATED I I |
0027 706-51020 6.100 CYS | 1800.00000 10980.00] |
CONCRETE, C, RAILING I I |
0028 801-06207 110.000 LFT | 3.50000 385.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0029 801-06640 26.000 EACH | 160.00000 4160.00] |
CONSTRUCTION SIGN, A I I |
0030 801-06775 LUMP |  10175.00000 10175.00] |
MAINTAINING TRAFFIC I | |
0031 801-08400 340.000 LFT | 20.00000 6800.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 1 I I |
0032 804-06725 10.000 EACH | 60.00000 600.00]| |
DELINEATOR WITH POST, D1, 3 IN. DIA. I | |
0033 808-06712 275.000 LFT | 1.15000 316.25] |
| | |

LINE, PAINT, BROKEN, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 765 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  151,010.34 ROUTE : 44
CALL ORDER : 765 CONTRACT ID : M -28598-B COUNTIES : SHELBY
LETTING DATE : 05/24/06 10:00 AM DISTRICT  : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1128289 1C ) 1C )
IBEATY CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0034 808-06713 2200.000 LFT | 1.15000 2530.00] l
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0035 808-06716 300.000 LFT | 1.15000 345.00] |
LINE, REMOVE | | |
SECTION TOTALS | $ 157,465.00]| $ I $
------------------------------------------ B Sy S
CONTRACT TOTALS | $ 157,465.00] $ 607,409.00] $




MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 769 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  196,072.60 ROUTE :
CALL ORDER  : 769 CONTRACT ID : M -28619-B COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 08/04/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 198,800.00 100.0000%
IC 1 ) 35-1139301 1C ) 1C )
IE & B PAVING, INC. I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ B Sy S
SECTION 0001  INSTITUTION AND PARK ROAD MAINTENANCE
I | |
0001 110-01001 LUMP | 9900.00000 9900.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0002 202-02771 1.000 EACH | 3500.00000 3500.00] |
CONCRETE APRON, REMOVE I I |
0003 203-02000 454.500 CYS | 32.00000 14544.00] |
EXCAVATION, COMMON I I |
0004 203-02070 135.000 CYS | 48.00000 6480.00] |
BORROW I I |
0005 303-01180 200.500 TON | 26.00000 5213.00] |
COMPACTED AGGREGATE, NO. 53 I | |
0006 304-07489 14.700 TON | 130.00000 1911.00] |
HMA PATCHING, TYPE A I I |
0007 306-08043 1760.000 SYS | 7.00000 12320.00] |
MILLING, TRANSITION | | |
0008 306-08432 32.000 SYS | 7.00000 224.00] |
MILLING, APPROACH I I |
0009 402-07432 574.000 TON | 95_.00000 54530.00] |
HMA SURFACE, TYPE A I | |
0010 402-07435 395.500 TON | 82.00000 32431.00] |
HMA INTERMEDIATE, TYPE A I I |
0011 402-07440 152.500 TON | 76.00000 11590.00] |
HMA BASE, TYPE A I | |
0012 406-05520 2.500 TON | 300.00000 750.00] |
ASPHALT FOR TACK COAT I I |
0013 604-06070 378.000 SYS | 30.00000 11340.00] |
SIDEWALK, CONCRETE | | |
0014 621-01004 1.000 EACH | 300.00000 300.00] |
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 769 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  196,072.60 ROUTE :
CALL ORDER  : 769 CONTRACT ID : M -28619-B COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 1C ) 1C )
IE & B PAVING, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0015 621-06559 343.000 SYS | 3.00000 1029.00] |
MULCHED SEEDING, R I I |
0016 715-05118 7.000 LFT | 66.00000 462.00] |
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0017 715-05128 11.000 LFT | 196.00000 2156.00] |
PIPE, TYPE 1, CIRCULAR, 48 IN. I I |
0018 720-44000 3.000 EACH | 240.00000 720.00] |
CASTING, ADJUST TO GRADE I I |
0019 725-06859 56.000 LFT | 275.00000 15400.00] |
PIPE LINER, THERMOPLASTIC, 48 IN. I I |
0020 801-06775 LUMP |  14000.00000 14000.00] |
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 198,800.00] $ | $
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 198,800.00] $ 607,409.00] $




ENGINEER"S ESTIMATE: $
CALL ORDER 1771
LETTING DATE : 05/24/06 10:00 AM

137,071.82

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -28620-A

: GREENFIELD DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

09701706 COMPLETION DATE

PR

ROUTE :
COUNTIES :

0JECT(S) :

35

RANDOLPH

DATE :

PAI

06/22/06

GE : 771 -1

% OVER
LOW BID

122,538.00
128,510.00
134,396.00
145,688.82

RANK VENDOR NO./NAME

1 35-2064912 B & P CONSTRUCTION

2  35-1364963 ERBER & MILLIGAN CONS
3 90-0177865 HIS CONSTRUCTORS LLC
4  35-1128289 BEATY CONSTRUCTION, 1

TR. CO.

NC.

100.0000%
104.8736%
109.6770%
118.8928%

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SMALL STRUCTURE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 4.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 8.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 110-01001 LUMP

0007 202-02241 200.000 LFT
GUARDRAIL, REMOVE

0008 202-51330 LUMP
PRESENT STRUCTURE, REMOVE

0009 203-02000 45.000 CYS
EXCAVATION, COMMON

0010 203-02070 200.000 CYS
BORROW

0011 205-06932 50.000 LFT
TEMPORARY CHECK DAM, STRAW BALES

0012 303-01180 75.000 TON
COMPACTED AGGREGATE, NO. 53 , CRUSHED

|
|
|
|
|
|
|
|
|
|
|
I
MOBILIZATION AND DEMOBILIZATION |
|
|
|
|
|
|
|
|
|
|
|
|
|

STONE

RBER & MILLIGAN CONSTR. CO.

3 ) 90-0177865

IS CONSTRUCTORS LLC

AMOUN

T

2000.

4600.

500.

800.

6400.

900.

12000.

900.

2000.

175.

1875.

( 1 ) 35-2064912 IC 2 ) 35-1364963
B & P CONSTRUCTION IE
|
UNIT PRICE AMOUNT] UNIT PRICE

+
|

4600.00000 4600.00] 2000.00000
|

1300.00000 5200.00] 1150.00000
|

400.00000 800.00] 250.00000
|

300.00000 2400.00] 100.00000
|

1.00000 1.00] 1.00000
I

5200.00000 5200.00] 6400.00000
|

1.00000 200.00] 4.50000
|

14120.00000 14120.00]  12000.00000
|

25.00000 1125.00] 20.00000
|

12.00000 2400.00] 10.00000
|

5.00000 250.00] 3.50000
|

17.00000 1275.00] 25.00000
|
|

1600.

1600.

50.

150.

6700.

9400.

100.

29.

20.

45.

00000

00000

00000

00000

.00000

00000

.00000

00000

00000

00000

50000

00000

1600.

6400.

100.

1200.

6700.

1400.

9400.

4500.

5800.

1025.

3375.

00

00

00

00

.00

00

00

00

00

00

00

00



MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 771 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  137,071.82 ROUTE : 35
CALL ORDER : 771 CONTRACT ID : M -28620-A COUNTIES : RANDOLPH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2064912 IC 2 ) 35-1364963 IC 3 ) 90-0177865
IB & P CONSTRUCTION IERBER & MILLIGAN CONSTR. CO. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 303-60012 220.000 TON | 16.25000 3575.00] 22.00000 4840.00] 29.00000 6380.00
AGGREGATE, 2 I I |
0014 303-94433 70.000 CYS | 15.00000 1050.00] 45_00000 3150.00] 4400000 3080.00
AGGREGATE, 12 I I |
0015 601-06854 2.000 EACH | 3500.00000 7000.00] 3650.00000 7300.00] 3700.00000 7400.00
GUARDRAIL, W-BEAM, NESTED I I |
0016 601-92948 50.000 LFT | 5.00000 250.00] 6.50000 325.00] 6.25000 312.50
GUARDRAIL, ADJUST HEIGHT I I |
0017 601-99132 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 75.00000 150.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING I I |
0018 616-02320 710.000 SYS | 1.70000 1207.00] 3.00000 2130.00] 2.50000 1775.00
GEOTEXTILES I | |
0019 616-05688 55.000 TON | 33.00000 1815.00] 30.00000 1650.00] 48.00000 2640.00
RIPRAP, CLASS 1 I I |
0020 616-06405 181.000 TON | 20.00000 3620.00] 2400000 4344.00] 36.00000 6516.00
RIPRAP, REVETMENT I | |
0021 621-01004 1.000 EACH | 400.00000 400.00] 500.00000 500.00] 575.00000 575.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0022 621-06559 720.000 SYS | 1.00000 720.00] 1.00000 720.00] 1.10000 792.00
MULCHED SEEDING, R I | |
0023 621-06570 43.000 CYS | 25.00000 1075.00] 20.00000 860.00] 35.00000 1505.00
TOP SOIL , ENCASEMENT I I |
0024 714-03028 71.000 LFT | 54500000 38695.00] 750.00000 53250.00] 650.00000 46150.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 9 FT. X 6 FT. I I |
0025 715-08305 50.000 TON | 236.00000 11800.00] 100.00000 5000.00]| 100.00000 5000.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0026 801-04308 4.000 EACH | 160.00000 640.00] 200.00000 800.00] 165.00000 660.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0027 801-06207 30.000 LFT | 0.10000 3.00] 1.00000 30.00] 8.00000 240.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0028 801-06625 42.000 EACH | 80.00000 3360.00] 90.00000 3780.00] 85.00000 3570.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0029 801-06640 14.000 EACH | 120.00000 1680.00] 150.00000 2100.00] 125.00000 1750.00
CONSTRUCTION SIGN, A I | |
0030 801-06775 LUMP | 5500.00000 5500.00] 2500.00000 2500.00] 2000.00000 2000.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 771 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  137,071.82 ROUTE : 35
CALL ORDER : 771 CONTRACT ID : M -28620-A COUNTIES : RANDOLPH
LETTING DATE : 05/24/06 10:00 AM DISTRICT  : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2064912 IC 2 ) 35-1364963 IC 3 ) 90-0177865
IB & P CONSTRUCTION IERBER & MILLIGAN CONSTR. CO. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0031 801-07118 120.000 LFT | 8.50000 1020.00] 10.00000 1200.00] 8.80000 1056.00
BARRICADE, 111-A | | |
0032 801-07119 48.000 LFT | 9.00000 432.00] 10.00000 480.00] 9.50000 456.00
BARRICADE, 111-B | | |
0033 808-06712 50.000 LFT | 1.50000 75.00] 2.00000 100.00] 1.55000 77.50
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0034 808-06713 400.000 LFT | 1.25000 500.00] 1.50000 600.00] 1.35000 540.00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0035 808-06714 200.000 LFT | 1.25000 250.00] 1.50000 300.00] 1.35000 270.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
SECTION TOTALS | $ 122,538.00]| $ 128,510.00] $ 134,396.00
------------------------------------------ A -
CONTRACT TOTALS I $ 122,538.00] $ 128,510.00] $ 134,396.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 771 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  137,071.82 ROUTE : 35
CALL ORDER : 771 CONTRACT ID : M -28620-A COUNTIES : RANDOLPH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey

SECTION 0001  SMALL STRUCTURE REPLACEMENT

0001 105-06845 LUMP 1750.00000 1750.00
CONSTRUCTION ENGINEERING

0002 105-07039 4.000 MOS 2000.00000 8000.00
FIELD OFFICE, B

0003 105-08520 2.000 EACH 450.00000 900.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 8.000 MOS 270.00000 2160.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 110-01001 LUMP 7283.44000 7283.44
MOBILIZATION AND DEMOBILIZATION

0007 202-02241 200.000 LFT 7.50000 1500.00
GUARDRAIL, REMOVE

0008 202-51330 LUMP 15109.38000 15109.38

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 45.000 CYS | 25.00000 1125.00] |
EXCAVATION, COMMON | | |
| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

0010 203-02070 200.000 CYs 17.00000 3400.00
BORROW

0011 205-06932 50.000 LFT 21.00000 1050.00
TEMPORARY CHECK DAM, STRAW BALES

0012 303-01180 75.000 TON 28.00000 2100.00
COMPACTED AGGREGATE, NO. 53 , CRUSHED
STONE

0013 303-60012 220.000 TON 20.50000 4510.00
AGGREGATE, 2

0014 303-94433 70.000 CYS 50.00000 3500.00
AGGREGATE, 12

0015 601-06854 2.000 EACH 3600.00000 7200.00
GUARDRAIL, W-BEAM, NESTED

0016 601-92948 50.000 LFT 6.50000 325.00
GUARDRAIL, ADJUST HEIGHT

0017 601-99132 2.000 EACH 76.00000 152.00

GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.
SPACING



ENGINEER"S ESTIMATE: $ 137,071.82

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 35

DATE : 06/22/06
PAGE : 771 -5

CALL ORDER : 771 CONTRACT ID : M -28620-A COUNTIES : RANDOLPH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0018 616-02320 710.000 SYS | 3.20000 2272.00] |
GEOTEXTILES I I |
0019 616-05688 55.000 TON | 40.00000 2200.00] |
RIPRAP, CLASS 1 I I |
0020 616-06405 181.000 TON | 30.00000 5430.00] |
RIPRAP, REVETMENT I I |
0021 621-01004 1.000 EACH | 600.00000 600.00]| |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0022 621-06559 720.000 SYS | 1.50000 1080.00] |
MULCHED SEEDING, R I I |
0023 621-06570 43.000 CYS | 30.00000 1290.00] |
TOP SOIL , ENCASEMENT I | |
0024 714-03028 71.000 LFT | 600.00000 42600.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 9 FT. X 6 FT. I I |
0025 715-08305 50.000 TON | 275.00000 13750.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0026 801-04308 4.000 EACH | 450.00000 1800.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0027 801-06207 30.000 LFT | 2.00000 60.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0028 801-06625 42.000 EACH | 125.00000 5250.00]| |
DETOUR ROUTE MARKER ASSEMBLY I I |
0029 801-06640 14.000 EACH | 150.00000 2100.00] |
CONSTRUCTION SIGN, A I I |
0030 801-06775 LUMP | 4000.00000 4000.00]| |
MAINTAINING TRAFFIC I I |
0031 801-07118 120.000 LFT | 8.75000 1050.00] |
BARRICADE, 111-A I I |
0032 801-07119 48.000 LFT | 10.75000 516.00] |
BARRICADE, 111-B I I |
0033 808-06712 50.000 LFT | 2.50000 125.00] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0034 808-06713 400.000 LFT | 2.50000 1000.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0035 808-06714 200.000 LFT | 2.50000 500.00] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
SECTION TOTALS | $ 145,688.82]| $ | $
------------------------------------------ ey
CONTRACT TOTALS | $ 145,688.82] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 785 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 601,763.04 ROUTE :
CALL ORDER : 785 CONTRACT ID : M -28643-B COUNTIES : MONROE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 08/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA, DAVE CONTRACTOR $ 448,494.00 100.0000%
35-1418333 ROGERS GROUP, INC. IRREGULAR
IC 1 ) 35-1357381 1C ) 1C )
|0"MARA, DAVE CONTRACTOR I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07038 3.000 MOS | 1200.00000 3600.00] |
FIELD OFFICE, A I I |
0002 110-01001 LUMP | 9000.00000 9000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0003 303-01180 86.500 TON | 20.00000 1730.00] |
COMPACTED AGGREGATE, NO. 53 I I |
0004 304-07491 200.000 TON | 70.00000 14000.00] |
HMA PATCHING, TYPE C | | |
0005 306-08043 500.000 SYS | 4.00000 2000.00] |
MILLING, TRANSITION I I |
0006 306-08432 2200.000 SYS | 4.00000 8800.00]| |
MILLING, APPROACH I I |
0007 402-07434 7442.000 TON | 52_00000 386984.00] |
HMA SURFACE, TYPE C I I |
0008 402-07452 200.000 TON | 57.00000 11400.00] |
HMA, TYPE C, WEDGE AND LEVEL I I |
0009 406-05520 25.500 TON | 180.00000 4590.00] |
ASPHALT FOR TACK COAT I I |
0010 720-44000 1.000 EACH | 400.00000 400.00] |
CASTING, ADJUST TO GRADE I I |
0011 801-06640 12.000 EACH | 150.00000 1800.00] |
CONSTRUCTION SIGN, A I I |
0012 801-06775 LUMP | 3900.00000 3900.00] |
MAINTAINING TRAFFIC I I |
0013 808-04767 200.000 LFT | 1.00000 200.00] |
| | |

LINE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 785 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 601,763.04 ROUTE :
CALL ORDER : 785 CONTRACT ID : M -28643-B COUNTIES : MONROE
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 1C ) 1C )
|0°MARA, DAVE CONTRACTOR I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0014 808-97222 3.000 EACH | 30.00000 90.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, I I |
HANDICAP SYMBOL I I |
SECTION TOTALS I $ 448,494 .00 $ I $
------------------------------------------ e e S
CONTRACT TOTALS I $ 448,494 .00 $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 791 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  117,183.97 ROUTE : 1-65
CALL ORDER  : 791 CONTRACT ID : M -28660-A COUNTIES : MARION HENDRICKS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT BOONE
CONTRACT TIME : 08/04/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 110,781.00 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 177,471.00 160.1999%
IC 1 ) 35-1151771 IC 2 ) 35-0918397 1C )
ICALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SHOULDER REHABILITATION AND REPAIR
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-01001 LUMP |  12500.00000 12500.00] 8100.00000 8100.00]
MOBILIZATION AND DEMOBILIZATION I I |
0004 303-01180 3400.000 TON | 22.00000 74800.00] 39.00000 132600.00]
COMPACTED AGGREGATE, NO. 53 I | |
0005 801-06640 36.000 EACH | 89.00000 3204.00] 104.00000 3744.00]
CONSTRUCTION SIGN, A I I |
0006 801-06710 45.000 DAY | 30.00000 1350.00] 35.00000 1575.00]
FLASHING ARROW SIGN I | |
0007 801-06775 LUMP |  16000.00000 16000.00]  28000.00000 28000.00]
MAINTAINING TRAFFIC I I |
0008 801-07215 15.000 DAY | 195.00000 2925_00] 230.00000 3450.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
SECTION TOTALS I $ 110,781.00] $ 177,471.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 110,781.00] $ 177,471.00] $




ENGINEER"S ESTIMATE: $ 202,836.96
CALL ORDER : 801
LETTING DATE : 05/24/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -28675-A

: CRAWFORDSVILLE DISTRICT

CONTRACT TIME :

08/31/06 COMPLETION DATE

PR

ROUTE :

COUNTIES : BENTON

0JECT(S) :

DATE : 06/22/06
PAGE : 801 -1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-2097364 INDIANA RELINE INC $ 133,379.25 100.0000%
2 35-1526557 MIDWEST MOLE, INC. $ 199,316.40 149.4358%
3 35-1817574 YARDBERRY LANDSCAPE $ 221,373.00 165.9726%
IC 1 ) 35-2097364 | 2 ) 35-1526557 IC 3 ) 35-1817574
[ INDIANA RELINE INC IMIDWEST MOLE, INC. | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A -
SECTION 0001  PIPE STRUCTURE SLIP LINE
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 1250.00000 1250.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING I I |
0002 106-03289 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ASSURANCE ADJUSTMENT I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 5000.00000 5000.00]| 9000.00000 9000.00]  10500.00000 10500.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 2000.00000 2000.00] 500.00000 500.00] 5000.00000 5000.00
CLEARING RIGHT OF WAY I I |
0007 621-06559 600.000 SYS | 2.50000 1500.00] 2.09000 1254 .00 2.00000 1200.00
MULCHED SEEDING, R I I |
0008 725-06861 260.000 LFT | 209.30000 54418.00] 330.00000 85800.00] 383.00000 99580.00
PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT | I |
, STR. NO. 1 I I |
0009 725-06862 185.000 LFT | 323.45000 59838.25| 475.00000 87875.00] 506.00000 93610.00
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT | I |
, STR. NO. 2 I I |
0010 801-03290 2.000 EACH | 100.00000 200.00] 154.00000 308.00] 200.00000 400.00
CONSTRUCTION SIGN, C I I |
0011 801-06640 28.000 EACH | 140.00000 3920.00] 118.80000 3326.40] 110.00000 3080.00
| | |

CONSTRUCTION SIGN, A



ENGINEER"S ESTIMATE: $ 202,836.96

INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE

06/22/06
801 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 801 CONTRACT ID : M -28675-A COUNTIES : BENTON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
(¢ 1 ) 35-2097364 IC 2 ) 35-1526557 ¢ 3 ) 35-1817574
INDIANA RELINE INC |MIDWEST MOLE, INC. | YARDBERRY LANDSCAPE
I |

LINE NO /7 ITEM CODE 7/ ALT

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0012 801-06775 LUMP | 4000.00000 4000.00]  10000.00000 10000.00] 4500.00000 4500.00

MAINTAINING TRAFFIC I I |

SECTION TOTALS | $ 133,379.25] $ 199,316.40] $ 221,373.00
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 133,379.25] $ 199,316.40] $ 221,373.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 811 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 386,721.74 ROUTE : SR 1
CALL ORDER : 811 CONTRACT ID : M -28694-A COUNTIES : RANDOLPH
LETTING DATE : 05/24/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1145884 L I C A CONSTRUCTION $ 392,502.30 100.0000%
IC 1 ) 35-1145884 1C ) 1C )
IL 1 C A CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ B Sy S
SECTION 0001  PATCH AND REHAB ASPHALT PAVEMENT
I | |
0001 105-06845 LUMP | 2250.00000 2250.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 2250.00000 9000.00]| |
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 200.00000 400.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 80.00000 960.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  18900.00000 18900.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0009 304-07489 3860.000 TON | 87.10000 336206.00] |
HMA PATCHING, TYPE A I I |
0010 406-05520 2.000 TON | 485.00000 970.00] |
ASPHALT FOR TACK COAT | | |
0011 801-06640 28.000 EACH | 200.00000 5600.00]| |
CONSTRUCTION SIGN, A I I |
0012 801-06775 LUMP |  12950.00000 12950.00] |
MAINTAINING TRAFFIC | | |
0013 808-06713 15038.000 LFT | 0.35000 5263.30] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
SECTION TOTALS I $ 392,502.30] $ | $
------------------------------------------ e e S
CONTRACT TOTALS I $ 392,502.30] $ 0.00] $




ENGINEER™S ESTIMATE: $ 2,684,096.78

CALL ORDER : 825

LETTING DATE : 05/24/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT
CONTRACT TIME :

TABULATION OF BIDS

ID :

MT-28461-B

: TOLL ROAD DISTRICT

05/31/07 COMPLETION DATE

DATE :
PAGE :

06/22/06

825 -1

RANK VENDOR NO./NAME

% OVER
LOW BID

1 35-1136995
2 35-1657131
3 35-1035114

BOWEN ENGINEERING
MICHIANA CONTRACTING
SUPERIOR CONSTRUCTION CO

INC

ROUTE : 90
COUNTIES : LAPORTE
PROJECT(S) :
TOTAL
BID
$ 2,295,000.00 100.0000%
$ 2,424,151.00 105.6275%
$ 2,452,201.00 106.8497%

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  WASTE WATER TREATMENT

0001 105-08520 4.000
CELLULAR TELEPHONE/RADIO

0002 105-08521 60.000
CELLULAR TELEPHONE/RADIO SERVICE

0003 105-08524 1.000

PLANT

EACH

MOS

DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES
0004 110-01001
MOBILIZATION AND DEMOBILIZATION

0005 201-06587 2.000
CLEARING AND GRUBBING

0006 202-91840 375.000
FENCE, CHAIN LINK, REMOVE

0007 301-07448 50.000
COMPACTED AGGREGATE, NO. 53, BASE

0008 402-07434 25.000

HMA SURFACE, TYPE C
0009 715-97206

WASTE WATER TREATMENT PLANT
0010 715-97206

LUMP

ACRE

LFT

TON

TON

LUMP

LUMP

WASTE WATER TREATMENT PLANT BUILDING

AND CONTENTS REMOVE

0011 805-01842 2.000
HANDHOLE, SIGNAL
0012 805-04973 100.000

CONDUIT

EACH

LFT

D~

275.

165.

114750.

3100.

11.

86.

195.

1944369.

187500.

2820.

26.

1 ) 35-1136995
OWEN ENGINEERING

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

40000

1100.

9900.

114750.

6200.

4125.

4300.

4875.

1944369.

187500.

5640.

2640.

2 ) 35-1657131

ICHIANA CONTRACTING INC

150.

70.

118600.

11200.

6.

90.

200.

1987000.

265000.

1050.

35.

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

600.

4200.

118600.

22400.

2250.

4500.

5000.

1987000.

265000.

2100.

3500.

( 3 ) 35-1035114
S

UPERIOR CONSTRUCTION CO

200.00000

75.00000

1.00000

125000.00000

4850.00000

10.00000

22.00000

190.00000

2248000.00000

40000.00000

850.00000

24.00000

AMOUNT

800.

4500.

125000.

9700.

3750.

1100.

4750.

2248000.

40000.

1700.

2400.

00

00

.00

00

00

00

00

00

00

00

00

00



ENGINEER™S ESTIMATE: $ 2,684,096.78
CALL ORDER : 825

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BID

CONTRACT ID : MT-28461-B

S

ROUTE : 90

DATE :
PAGE :

COUNTIES : LAPORTE

06/22/06
825 -2

LETTING DATE : 05/24/06 10:00 AM DISTRICT ~ : TOLL ROAD DISTRICT
SET-ASIDE :
IC 1 ) 35-1136995 IC 2 ) 35-1657131 IC 3 ) 35-1035114
IBOWEN ENGINEERING IMICHIANA  CONTRACTING INC ISUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 807-04967 750.000 LFT | 7.20000 5400.00] 9.00000 6750.00] 7.00000 5250.00
CABLE FIBRE OBTIC I | I
0014 807-04967 750.000 LFT | 5.60000 4200.00] 3.00000 2250.00] 7.00000 5250.00
CABLE TELEPHONE | | I
SECTION TOTALS | $ 2,295,000.00]| $ 2,424,151.00] $ 2,452,201.00
------------------------------------------ B Sy S
CONTRACT TOTALS | $ 2,295,000.00] $ 2,424,151.00] $ 2,452,201.00




LINE

0001

0002

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

DATE :
PAGE :

06/22/06
721 -1

OVERRUN/
UNDERRUN

1,300.
-1,000.
0.

0.
-10,700.
6,200.
-297.
-35,260.
-32,812.
-2,073.
55.

-89.
228.

-942.

-6,000.
-2,400.

2,265.

00

00

00

00

00

00

50

00

50

00

80

55

73

50

.00

00

00

00

INDIANA DEPARTMENT OF TRANSPORTATION
LOW BID ITEM ANALYSIS
CALL ORDER 1721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 60000AV
TOTAL APPARENT % OF
RANK  VENDOR VENDOR NAME BID RANK EST
1 35-1357381 O~MARA, DAVE CONTRACTOR $ 444 ,134.75 1 78.9335
2 54-1342714 TRI COUNTY BUILDERS CO $ 448,557.25 2 79.7195
3  35-1618530 AMERICAN CONTRACTING & SERVICES $ 530,571.00 3 94.2953
4  35-1875662 CRIDER & CRIDER, INC. $ 532,447.70 4 94.6288
5 -EST- ENGINEER™S ESTIMATE $ 562,669.77 5 100.0000
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST %
SECTION NO. 0001 ROAD RECONSTRUCTION AND CURVE CORRECTION
105-06845 1.000 15,200.00000 16,500.00000 16,500.00000 108.5526
CONSTRUCTION ENGINEERING LS 15,200.00
105-07038 10.000 1,600.00000 1,500.00000 15,000.00000 93.7500
FIELD OFFICE, A MOS 16,000.00
109-08443 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00
109-08444 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
110-01001 1.000 32,700.00000 22,000.00000 22,000.00000 67.2783
MOBILIZATION AND DEMOBILIZATION LS 32,700.00
201-01015 1.000 3,300.00000 9,500.00000 9,500.00000 287.8788
CLEARING AND GRUBBING LS 3,300.00
202-96133 50.000 23.95000 18.00000 900.00000 75.1566
PIPE, REMOVE LFT 1,197.50
203-02000 1,720.000 35.00000 14.50000 24,940.00000 41.4286
EXCAVATION, COMMON CYS 60,200.00
203-02070 1,875.000 35.00000 17.50000 32,812.50000 50.0000
BORROW CYS 65,625.00
203-02131 150.000 48.82000 35.00000 5,250.00000 71.6919
EXPLORATORY EXCAVATION CYS 7,323.00
203-96153 15.000 35.78000 39.50000 592.50000 110.3969
BACKFILL, STONE TON 536.70
205-06931 45.000 45.99000 44 .00000 1,980.00000 95.6730
TEMPORARY CHECK DAM, REVETMENT RIPRAP TON 2,069.55
205-06933 4.000 72.81851 130.00000 520.00000 178.5285
TEMPORARY DITCH INLET PROTECTION EACH 291.27
205-06937 1,450.000 2.15000 1.50000 2,175.00000 69.7674
TEMPORARY SILT FENCE LFT 3,117.50
213-08058 250.000 85.00000 85.00000 21,250.00000 100.0000
FLOWABLE BACKFILL CYS 21,250.00
301-07448 750.000 30.00000 22.00000 16,500.00000 73.3333
COMPACT AGG, NO. 53, BASE TON 22,500.00
303-08210 300.000 30.00000 22.00000 6,600.00000 73.3333
COMPACT AGG NO 53, TEMP FOR DRIVEWAYS TON 9,000.00
304-07490 50.000 86.70000 132.00000 6,600.00000 152.2491
HMA PATCHING, TYPE B TON 4,335.00
306-08042 2,600.000 3.00000 2.75000 7,150.00000 91.6667

0020



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

ITEM ANALYSIS

M -28363-A

COUNTIES :

LAWRENCE

DATE : 06/22/06
PAGE : 721 -2

BID PRICE/

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

0045

0046

0047

0048

CALL ORDER 1721 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
MILLING, SCARIFICATION/PROFILE

306-08043 2,600.000 5.00000
MILLING, TRANSITION

306-08432 760.000 6.00000
MILLING, APPROACH

402-07451 320.000 70.48738
HMA, TYPE B, WEDGE AND LEVEL

406-05520 3.000 400.00000
ASPHALT FOR TACK COAT

605-01870 250.000 50.00000
CURB, CONCRETE, A

610-07487 100.000 90.00000
HMA FOR APPROACHES, TYPE B

611-06497 3.000 161.88070
MAILBOX ASSEMBLY, SINGLE

615-06505 24.000 464 .86658
MONUMENT, B

615-06510 1.000 331.52802
MONUMENT, C

616-02320 1,400.000 2.75000
GEOTEXTILES

616-06405 195.000 37.00000
RIPRAP, REVETMENT

616-06451 1,400.000 32.42389
RIPRAP, UNIFORM

621-01004 1.000 695.00000
MOBILIZATION AND DEMOBILIZATION FOR SEED

621-06567 8.000 7.00000
WATER

621-06575 325.000 6.80000
SODDING, NURSERY

702-90915 10.000 554.40000
CONCRETE, A

715-05119 37.000 31.00000
PIPE, TYPE 1, CIRCULAR, 15 IN.

715-05121 71.000 47.45000
PIPE, TYPE 1, CIRCULAR, 18 IN.

715-05151 437.000 43.83417
PIPE, TYPE 2, CIRCULAR, 15 IN.

715-08305 30.000 150.00000
HMA FOR STRUCTURE INSTALLATION, TYPE B

715-46010 1.000 422 .63000
PIPE END SECTION, 18 IN.

720-45055 2.000 25.00000
INLET, M10

720-45075 2.000 1,710.59999
INLET, R13

720-45410 1.000 2,500.00000
MANHOLE, C4

801-04308 3.000 351.74286

TON

TON

LFT

TON

EACH

EACH

EACH

SYS

TON

TON

EACH

KGAL

SYS

CYS

LFT

LFT

LFT

TON

EACH

EACH

EACH

EACH

UNITS

66.

330.

29.

134.

193.

495.

385.

22.

19.

660.

20.

13.

350.

33.

87.

33.

153.

395
1,450
1,675
3,400

182

.75000

.75000

00000

00000

50000

00000

00000

00000

00000

.20000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

.00000

.00000

.00000

.00000

.00000

ESTIMATED
AMOUNT

7,800.
13,000.
4,560.
22,555.
1,200.
12,500.
9,000.
485.
11,156.
331.
3,850.
7,215.
45,393.
695.
56.
2,210.
5,544.
1,147.
3,368.
19,155.
4,500.
422.
50.
3,421.

2,500.

00

00

00

96

00

00

00

64

80

53

00

00

45

00

00

00

00

00

95

53

00

63

00

20

00

BID

7,150.
3,610.
21,120.
990.
7,375.
13,400.
579.
11,880.
385.
4,480.
4,290.
26,600.
660.
160.
4,225.
3,500.
1,221.
6,212.
14,421.
4,590.
395.
2,900.
3,350.
3,400.

546.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

55.0000

79.1667

93.6338

82.5000

59.0000

148.8889

119.2241

106.4821

116.1283

116.3636

59.4595

58.5988

94.9640

285.7143

191.1765

63.1313

106.4516

184.4046

75.2837

102.0000

93.4624

5800

97.9189

136.0000

51.7423

OVERRUN/
UNDERRUN

723.
53.
630.
-2,925.
-18,793.
-35.
104.
2,015.
-2,044.
74.
2,843.
-4,734.
90.
-27.
2,850.
-71.

900.

.96

.00

.00

.00

.36

20

47

00

00

45

00

00

00

00

00

55

53

00

63

00

20

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 721 -3
LOW BID ITEM ANALYSIS

CALL ORDER 1721 CONTRACT ID : M -28363-A COUNTIES : LAWRENCE
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

ROAD CLOSURE SIGN ASSEMBLY EACH 1,055.23 -509.23
0049 801-06203 200.000 0.95000 1.65000 330.00000 173.6842

TEMPORARY PAVEMENT MARKING, 4 IN. LFT 190.00 140.00
0050 801-06207 145.000 2.31000 1.65000 239.25000 71.4286

TEMPORARY PAVEMENT MARKING, REMOVABLE LFT 334.95 -95.70
0051 801-06625 30.000 89.50000 83.00000 2,490.00000 92.7374

DETOUR ROUTE MARKER ASSEMBLY EACH 2,685.00 -195.00
0052 801-06640 20.000 143.00000 165.00000 3,300.00000 115.3846

CONSTRUCTION SIGN, A EACH 2,860.00 440.00
0053 801-06775 1.000 38,500.00000 20,000.00000 20,000.00000 51.9481

MAINTAINING TRAFFIC LS 38,500.00 -18,500.00
0054 801-07118 60.000 18.00000 12.25000 735.00000 68.0556

BARRICADE, 111-A LFT 1,080.00 -345.00
0055 801-07119 60.000 16.00000 12.75000 765.00000 79.6875

BARRICADE, 111-B LFT 960.00 -195.00
0056 802-05701 34.000 11.92000 15.50000 527.00000 130.0336

SIGN POST, SQUARE, 1, REINFORCED ANCHOR LFT 405.28 121.72
0057 802-76035 18.000 19.44000 27.00000 486.00000 138.8889

SIGN,SHEET ,ENCAPSULATED LENS WITH LEGEND SFT 349.92 136.08
0058 808-06703 3,725.000 0.35000 0.55000 2,048.75000 157.1429

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. LFT 1,303.75 745.00
0059 808-75245 2,825.000 0.40155 0.55000 1,553.75000 136.9691

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN LFT 1,134.38 419.37
0060 808-75297 80.000 4.64000 5.25000 420.00000 113.1466

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LFT 371.20 48.80
0061 808-75996 35.000 8.78000 9.00000 315.00000 102.5057

SNOWPLOWABLE RAISED PAVEMENT MARKER, REM EACH 307.30 7.70
0062 808-75998 35.000 45.38000 40.00000 1,400.00000 88.1446

SNOWPLOWABLE RAISED PAVEMENT MARKER EACH 1,588.30 -188.30
0063 402-07433 350.000 58.46000 65.00000 22,750.00000 111.1871

HMA SURFACE, TYPE B TON 20,461.00 2,289.00
0064 402-07438 225.000 54.45000 63.50000 14,287 .50000 116.6208

HMA INTERMEDIATE, TYPE B TON 12,251.25 2,036.25
0065 402-07441 590.000 48.00000 57.50000 33,925.00000 119.7917

HVA BASE, TYPE B TON 28,320.00 5,605.00
0066 105-08520 1.000 145.00000 250.00000 250.00000 172.4138

CELLULAR TELEPHONE/RADIO EACH 145.00 105.00
0067 105-08521 10.000 160.00000 60.00000 600.00000 37.5000

CELLULAR TELEPHONE/RADIO SERVICE MOS 1,600.00 -1,000.00
0068 105-08524 1.000 1.00000 1.00000 1.00000 100.0000

CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL 1.00 0.00
SECTION 0001 SUBTOTAL 562,669.77 444 ,134.75 78.9335 -118,535.02

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 562,669.77 444 ,134.75 78.9335 -118,535.02



CALL ORDER
LETTING DATE :

- 731
05/24/06

CONT

CONTRACT TIME :

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

RACT

ID :

LOW BID

ITEM ANALYSIS

M -28377-A

09/30/06 COMPLETION DATE

IMATE
INC.
CTION

LINE

ED

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

RANK  VENDOR VENDOR NAME
1 -EST- ENGINEER™S EST
2 35-1139301 E & B PAVING,
3  35-1065659 BROOKS CONSTRU
ITEM/ ESTIMAT
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001  ASPHALT RESURFACE
106-03289 1.000 1.
QUALITY ASSURANCE ADJUSTMENT
109-08440 1.000 1.
QUALITY ADJUSTMENTS, HMA
109-08443 1.000 1.
QUALITY ADJUST, TEMP TRAF CONT DEV
109-08444 1.000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 1.000 18,531.
MOBILIZATION AND DEMOBILIZATION
202-02260 1.000 800.
TREE, 30 IN, REMOVE
202-02772 1.000 457 .
CASTING, REMOVE
202-91011 1.000 900.
TREE, 36 IN, REMOVE
203-90014 7.700 1,950.
LINEAR GRADING
301-07448 455.000 24.
COMPACT AGG, NO. 53, BASE
303-07449 224.000 38.
COMPACT AGG, NO. 73
304-07490 708.000 91.
HMA PATCHING, TYPE B
304-07493 510.000 65.
WIDENING WITH HMA, TYPE B
306-08034 19,065.000 0.
MILLING, ASPHALT, 1 1/2 IN
306-08432 2,626.000 1.
MILLING, APPROACH
401-07321 1,573.000 42.

0016

0017

0018

0019

0020

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

402-07451 27.000 41.
HVMA, TYPE B, WEDGE AND LEVEL

406-05520 7.000 229.
ASPHALT FOR TACK COAT

604-06070 165.000 53.
SIDEWALK, CONCRETE

604-07894 42.000 145.

00000

00000

00000

00000

00000

00000

00000

00000

00000

20263

52000

00000

45000

36000

43000

50000

30000

71000

00000

00000

COMPANY INC
BID PRICE/
UNITS
1.00000
DOL
1.00000
DOL
1.00000
DOL
1.00000
DOL
16,500.00000
LS
1,000.00000
EACH
300.00000
EACH
1,150.00000
EACH
1,000.00000
STA
5.00000
TON
15.00000
TON
90.00000
TON
60.00000
TON
0.80000
SYS
0.01000
SYS
46.00000
TON
89.00000
TON
100.00000
TON
30.00000
SYS
400.00000

COUNTIES : WELLS
PROJECT(S) :
TOTAL APPARENT
BID RANK
$ 327,383.89 1
$ 337,845.21 2
$ 399,506.52 3
ESTIMATED BID
AMOUNT AMOUNT
1.00000
1.00
1.00000
1.00
1.00000
1.00
1.00000
1.00
16,500.00000
18,531.00
1,000.00000
800.00
300.00000
457.00
1,150.00000
900.00
7,700.00000
15,015.00
2,275.00000
11,012.20
3,360.00000
8,628.48
63,720.00000
64,428.00
30,600.00000
33,379.50
15,252.00000
6,863.40
26.26000
3,755.18
72,358.00000
66,852.50
2,403.00000
1,115.10
700.00000
1,607.97
4,950.00000
8,745.00

16,800.00000

DATE : 06/22/06
PAGE : 731 -1
HUNTINGTON
20000BH
% OF % OF
EST LOW BID
100.0000 96.9035
103.1954  100.0000
122.0300 118.2513
BID OVERRUN/
EST % UNDERRUN
100.0000
0
100.0000
0
100.0000
0
100.0000
0
89.0400
-2,031.
125.0000
200.
65.6455
-157.
127.7778
250.
51.2821
-7,315.
20.6589
-8,737.
38.9408
-5,268.
98.9011
-708.
91.6730
-2,779.
222.2222
8,388.
0.6993
-3,728.
108.2353
5,505.
215.4964
1,287.
43.5332
-907.
56.6038
-3,795.
275.8621

.00

.00

.00

.00

00

00

00

00

00

20

48

00

50

60

92

50

90

97

00



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

7-A

COUNTIES : WELLS

DATE :
PAGE :

06/22/06
731 -2

HUNTINGTON

ESTIMATED
AMOUNT

LOW BID
CALL ORDER 731 CONTRACT ID : M -2837
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID P
LINE DESCRIPTION QUANTITY PRICE UNITS
CURB RAMP, CONCRETE, A SYS
0021 604-07896 99.000 127.00000 150.
CURB RAMP, CONCRETE, B SYS
0022 605-06120 375.000 28.00000 20.
CURB, CONCRETE LFT
0023 610-07486 289.000 81.00000 23.
HMA FOR APPROACHES, TYPE A TON
0024 621-06575 218.000 31.09290 5.
SODDING, NURSERY SYS
0025 720-44000 1.000 535.00000 600.
CASTING, ADJUST TO GRADE EACH
0026 720-45105 1.000 1,202.00000 3,000.
INLET, A2, MODIFIED EACH
0027 801-06203 572.000 0.41000 0.
TEMPORARY PAVEMENT MARKING, 4 IN. LFT
0028 801-06207 572.000 0.84000 0.
TEMPORARY PAVEMENT MARKING, REMOVABLE LFT
0029 801-06640 31.000 161.97000 95.
CONSTRUCTION SIGN, A EACH
0030 801-06775 1.000 8,369.00000 50,700.
MAINTAINING TRAFFIC LS
0031 801-92448 360.000 4.25000 1.
CONSTRUCTION SIGNS, MOBILE DAY
0032 802-05701 42.000 11.00000 7.
SIGN POST, SQUARE, 1, REINFORCED ANCHOR LFT
0033 802-91122 4.000 98.31818 150
SIGN, GROUND MOUNTED, RESET EACH
0034 808-06703 4,529.000 0.39000 0.
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. LFT
0035 808-75245 11,236.000 0.13000 0.
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN LFT
0036 808-75297 112.000 14.39000 6.
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LFT
0037 808-75300 532.000 2.50000 2.
TRANSVERSE MARKINGS, THERMOPLASTIC, CROS LFT
0038 808-75996 55.000 4.73000 5.
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM EACH
0039 808-75998 55.000 23.33000 29.
SNOWPLOWABLE RAISED PAVEMENT MARKER EACH
SECTION 0001 SUBTOTAL
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

RICE/

00000

00000

00000

00000

00000

00000

30000

80000

50000

00000

00000

25000

-00000

37000

37000

35000

00000

00000

50000

6,090.
12,573.
10,500.
23,409.
6,778.
535.
1,202.
234.
480.
5,021.
8,369.
1,530.
462.
393.
1,766.

1,460.

1,611.

00

00

00

00

25

00

00

52

48

07

00

00

00

27

31

68

68

.00

.15

BID

AMOUNT
14,850.00000
7,500.00000
6,647.00000
1,090.00000
600.00000
3,000.00000
171.60000
457.60000
2,960.50000
50,700.00000
360.00000
304.50000
600.00000
1,675.73000
4,157.32000
711.20000
1,064.00000
275.00000

-50000

28.

16.

112.

249.

73.

95.

58.

605.

23.

65.

152.

94.

284.

44.

80.

.1102

.4286

3951

0808

1495

5840

1707

2381

9615

8071

5294

9091

5669

8718

6154

1279

0000

OVERRUN/
UNDERRUN

65.
1,798.
-62.
-22.
-2,060.
42,331.
-1,170.
-157.
206.
-90.
2,696.
-900.

-266.

327,383.89

327,383.89

337,845.21

10,461.

.00

.25

00

00

92

88

57

00

00

50

73

58

64

48

00

.85

.35

.32

32



INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER 741 CONTRACT
LETTING DATE : 05/24/06

CONTRACT TIME :

CONTRACT DESCRIPTION :

DATE : 06/22/06
PAGE : 741 -1

LINE

RANK  VENDOR VENDOR NAME
1 35-1139301 E & B PAVING, INC.
2 -EST- ENGINEER®"S ESTIMATE
3 35-1065659 BROOKS CONSTRUCTION
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

SECTION NO. 0001  WEDGE AND LEVEL

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

LOW BID ITEM ANALYSIS
ID - M -28379-A COUNTIES : WHITLEY WABASH
HUNT INGTON
08/18/06 COMPLETION DATE
PROJECT(S) : 20000BK
TOTAL APPARENT % OF % OF
BID RANK EST LOW BID
$ 248,909.56 1 81.3669 100.0000
$ 305,910.27 2 100.0000 122.9002
COMPANY INC $ 356,527.02 3 116.5463 143.2356
BID PRICE/ ESTIMATED BID BID OVERRUN/
UNITS AMOUNT AMOUNT EST % UNDERRUN
105-08520 1.000 140.00000 50.00000 50.00000 35.7143
CELLULAR TELEPHONE/RADIO EACH 140.00 -90.
105-08521 3.000 100.00000 50.00000 150.00000 50.0000
CELLULAR TELEPHONE/RADIO SERVICE MOS 300.00 -150.
105-08524 1.000 1.00000 1.00000 1.00000 100.0000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL 1.00 0
109-08440 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, HMA DOL 1.00 0
109-08443 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00 0
109-08444 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00 0.
110-01001 1.000 15,000.00000 12,000.00000 12,000.00000 80.0000
MOBILIZATION AND DEMOBILIZATION LS 15,000.00 -3,000.
303-07449 150.000 23.52000 26.00000 3,900.00000 110.5442
COMPACT AGG, NO. 73 TON 3,528.00 372.
304-07491 100.000 140.00000 50.00000 5,000.00000 35.7143
HMA PATCHING, TYPE C TON 14,000.00 -9,000.
306-08034 2,889.000 0.60000 2.50000 7,222.50000 416.6667
MILLING, ASPHALT, 1 1/2 IN SYS 1,733.40 5,489.
306-08043 22,000.000 6.50000 0.20000 4,400.00000 3.0769
MILLING, TRANSITION SYS 143,000.00 -138,600.
402-07452 2,364.000 40.00000 75.00000 177,300.00000 187.5000
HMA, TYPE C, WEDGE AND LEVEL TON 94,560.00 82,740.
406-05520 8.000 220.00000 100.00000 800.00000 45.4545
ASPHALT FOR TACK COAT TON 1,760.00 -960.
610-07486 75.000 77.56800 80.00000 6,000.00000 103.1353
HMA FOR APPROACHES, TYPE A TON 5,817.60 182.
801-06203 2,600.000 0.40000 0.01000 26.00000 2.5000
TEMPORARY PAVEMENT MARKING, 4 IN. LFT 1,040.00 -1,014.
801-06207 2,600.000 1.00000 0.80000 2,080.00000 80.0000
TEMPORARY PAVEMENT MARKING, REMOVABLE LFT 2,600.00 -520.
801-06775 1.000 9,000.00000 14,400.00000 14,400.00000 160.0000
MAINTAINING TRAFFIC LS 9,000.00 5,400.
801-92448 35.000 9.00000 1.00000 35.00000 11.1111
CONSTRUCTION SIGNS, MOBILE DAY 315.00 -280.
808-06711 215.000 0.15000 0.18000 38.70000 120.0000
LINE, PAINT, BROKEN, WHITE, 4 IN. LFT 32.25 6.
808-06712 1,270.000 0.15000 0.18000 228.60000 120.0000

00

00

.00

.00

.00

00

00

00

00

10

00

00

00

40

00

00

00

00

45



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

M -2837

ITEM ANALYSIS

COUNTIES :

= 06/22/06

1741 -2

WABASH

BID P
UNITS

BID
AMOUNT

OVERRUN/
UNDERRUN

0023

0024

0025

0026

0027

0028

0029

0030

0031

CALL ORDER 741 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
LINE, PAINT, BROKEN, YELLOW, 4 IN.

808-06713 20,528.000 0.20000
LINE, PAINT, SOLID, WHITE, 4 IN.

808-06714 13,354.000 0.20000
LINE, PAINT, SOLID, YELLOW, 4 IN.

808-75297 64.000 3.00000
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

808-75300 70.000 0.80000
TRANSVERSE MARKINGS, THERMOPLASTIC, CROS

808-75320 1.000 70.00000
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI

808-75325 1.000 76.00000
PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY

808-75340 2.000 533.00000
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC

808-75996 61.000 8.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM

808-75998 61.000 30.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER

306-08432 840.000 2.75000
MILLING, APPROACH

801-06710 2.000 12.56000

FLASHING ARROW SIGN

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LFT

LFT

EACH

EACH

EACH

EACH

EACH

SYS

DAY

15.

175.

250.

415.

75.

30.

3,695.
2,403.
960.
280.
175.
250.
830.

366.

.0000

0000

0000

0000

0000

9474

8612

0000

-410.
-267.
768.
224.
105.
174.
-236.
-122.
2,745.

-630.

9-A
RICE/ ESTIMATED
AMOUNT
190.50
.18000
4,105.60
.18000
2,670.80
00000
192.00
.00000
56.00
00000
70.00
00000
76.00
00000
1,066.00
.00000
488.00
00000
1,830.00
.00000
2,310.00
00000
25.12
305,910.27

305,910.27

WHITLEY
HUNTINGTON
BID
EST
04000 90
72000 90.
00000  500.
00000  500.
00000  250.
00000  328.
00000 7.
00000 75.
-00000  250.
.00000 72.
.00000  238.
56 81
.56 81

00

00

00

00

00

00

00

00

.88

.71

.71



CALL ORDER 751
LETTING DATE : 05/24/06

CONTRACT DESCRIPTION :

1 35-1357381
2 35-2040801
3 -EST-

CONT

INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

CONTRACT TIME :

O~MARA, DAVE CONTRACTOR
GOHMANN ASPHALT & CONSTR., INC.
ENGINEER®"S ESTIMATE

Ow BID

ITEM ANALYSIS

M -28465-A

08/15/06 COMPLETION DATE

COUNTIES : JACKSON

9936006

%

OF

EST

83.3809
89.4120
100.0000

DATE : 06/22/06
PAGE : 751 -1

% OF
LOW BID

100.0000
107.2332
119.9315

ITEM/
LINE DESCRIPTION QUANTITY

ESTIMAT
PRICE

ED

BID P
UNITS

RICE/

OVERRUN/
UNDERRUN

SECTION NO. 0001  ASPHALT RESURFACE

0001 105-07038 4.000
FIELD OFFICE, A

0002 110-01001 1.000
MOBILIZATION AND DEMOBILIZATION

0003 304-07490 100.000
HMA PATCHING, TYPE B

0005 306-08043 213.000
MILLING, TRANSITION

0006 306-08432 98.000
MILLING, APPROACH

0007 402-07433 2,511.000
HMA SURFACE, TYPE B

0008 402-07451 450.000
HMA, TYPE B, WEDGE AND LEVEL

0009 406-05520 10.130
ASPHALT FOR TACK COAT

0010 801-06640 6.000
CONSTRUCTION SIGN, A

0011 801-06775 1.000

MAINTAINING TRAFFIC

SECTION 0001 SUBTOTAL

1,600.
13,440.
87.

2.

1.

88.

61.
290.
189.

15,600.

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID IT

00000

00000

00000

17000

86000

00000

50000

00000

00000

00000

EMS

MOS

LS

TON

SYS

SYS

TON

TON

TON

EACH

LS

1,500.
5,000.
150.
10.
10.
65.
100.
250.
200.

7,000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

37.

172.

460.

537.

73.

162.

86.

105.

.7500

2024

4138

8295

6344

8636

6016

2069

-400.
-8,440.
6,300.
1,667.
797.
-57,753.
17,325.
-405.

66.

PROJECT(S) :
TOTAL APPARENT
BID RANK
$ 248,057.50 1
$ 266,000.00 2
$ 297,499.19 3
ESTIMATED BID
AMOUNT AMOUNT
6,000.00000
6,400.00
5,000.00000
13,440.00
15,000.00000
8,700.00
2,130.00000
462.21
980.00000
182.28
163,215.00000
220,968.00
45,000.00000
27,675.00
2,532.50000
2,937.70
1,200.00000
1,134.00
7,000.00000
15,600.00
297,499.19 248,057.50
297,499.19 248,057.50

-49,441.

-49,441.

00

00

00

79

72

00

00

20

00

.00

69

69



CALL ORDER : 761 CONT
LETTING DATE : 05/24/06

INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

Ow BID

M -2856

ITEM ANALYSIS

DATE : 06/22/06
PAGE : 761 -1

% OF
LOW BID

1 35-1643252
2 35-0821499

C-TECH CORPORA

TION,

IMATE

INC.

DREW, JAMES H. CORPORATION

100.0000
146.1449
160.1409

LINE

3 -EST- ENGINEER®"S EST
ITEM/ ESTIMAT
DESCRIPTION QUANTITY PRICE

ED

BID P
UNITS

OVERRUN/
UNDERRUN

SECTION NO. 0001  GUARDRAIL MAINTENANCE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

105-07038 6.000 1,600.
FIELD OFFICE, A

110-01001 1.000 30,720.
MOBILIZATION AND DEMOBILIZATION

202-02241 9,142.500 3.
GUARDRAIL, REMOVE

202-93741 87.000 165.
GUARD RAIL END TREATMENT, REMOVE

202-95027 4.000 1,900.
IMPACT ATTENUATOR, REMOVE

601-01522 1.000 1,980.
GUARDRAIL TRANSITION TYPE TGB

601-01700 8.000 1,960.
GUARDRAIL TERMINAL SYS, W BEAM, CURVED,1

601-02103 290.000 24.
GUARDRAIL ,W BM,SHP CURVE,6 FT 3 IN SPACE

601-05999 15.000 46.
CURVED TERMINAL END

601-06234 4.000 30,000.
IMPACT ATTENUATOR, R1, W1, TL-2

601-06854 2.000 3,500.
GUARDRAIL, W-BEAM, NESTED

601-52501 121.000 200.
GUARDRAIL POST

601-62540 200.000 20.
GUARDRAIL POST, PLUMB

601-94689 64.000 2,890.
GUARDRAIL END TREATMENT, OS

601-99105 9,027.500 18.
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING

611-08232 1.000 280.
MAILBOX ASSEMBLY, SINGLE, RESET

616-06401 30.000 34.
RIPRAP, DUMPED

801-06775 1.000 35,840.

MAINTAINING TRAFFIC

SECTION 0001 SUBTOTAL

00000

00000

72000

00000

00000

00000

00000

70000

95000

00000

00000

00000

00000

00000

44000

00000

00000

00000

MOS

LS

LFT

EACH

EACH

EACH

EACH

LFT

EACH

EACH

EACH

EACH

EACH

EACH

LFT

EACH

TON

LS

1,800.
22,500.
2.
112.
400.
1,585.
1,615.
18.
45.
9,355.
2,350.
55.
17.
1,930.
13.
110.
35.

33,000.

1,200.
-8,220.
-15,725.
-4,611.
-6,000.
-395.
-2,760.
-1,928.
-29.
-82,580.
-2,300.
-17,545.
-500.
-61,440.
-44,144.
-170.

30.

5-A COUNTIES :
10/31/06 COMPLETION DATE
PROJECT(S) :
TOTAL APP
BID R
$ 415,621.13
$ 607,409.00
$ 665,579.45
RICE/  ESTIMATED BID
AMOUNT AMOUNT
00000 10,800.
9,600.00
00000 22,500.
30,720.00
00000 18,285.
34,010.10
00000 9,744.
14,355.00
00000 1,600.
7,600.00
00000 1,585.
1,980.00
00000 12,920.
15,680.00
05000 5,234.
7,163.00
00000 675.
704.25
00000 37,420.
120,000.00
00000 4,700.
7,000.00
00000 6,655.
24,200.00
50000 3,500.
4,000.00
00000 123,520.
184,960.00
55000 122,322.
166,467.10
00000 110.
280.00
00000 1,050.
1,020.00
00000 33,000.
35,840.00
665,579.45 415,621

VARIOUS

50000BD

ARENT % OF

ANK EST
1 62.4450
2 91.2602
3 100.0000

BID

EST %
00000  112.5000
00000 73.2422
00000 53.7634
00000 67.8788
00000 21.0526
00000 80.0505
00000 82.3980
50000 73.0769
00000 95.8466
00000 31.1833
00000 67.1429
00000 27.5000
00000 87.5000
00000 66.7820
63000 73.4816
00000 39.2857
00000  102.9412
00000 92.0759
13 62.4450

-249,958.

00

00

10

00

00

00

00

50

25

00

00

00

00

00

47

00

00

.00

32



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 761 -2
LOW BID ITEM ANALYSIS

CALL ORDER : 761 CONTRACT ID : M -28565-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/
LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 665,579.45 415,621.13 62.4450 -249,958.32



INDIANA DEPARTMENT OF TRANSPORTATION

L

CALL ORDER
LETTING DATE :

: 765
05/24/06

CONTRACT ID :

CONTRACT TIME :
CONTRACT DESCRIPTION :

30000CA

DATE :
PAGE :

06/22/06
765 -1

%

OF

EST

100.0000
104.2743

% OF
LOW BID

95.9009
100.0000

LINE

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

1 -EST- ENGINEER™S ESTIMATE
2 35-1128289 BEATY CONSTRUCTION, INC.
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001 DRAINAGE DITCH CORRECTION
105-06845 1.000 754 .65000
CONSTRUCTION ENGINEERING LS
105-07038 4.000 1,600.00000
FIELD OFFICE, A MOS
110-01001 1.000 8,580.00000
MOBILIZATION AND DEMOBILIZATION LS
201-52370 1.000 500.00000
CLEARING RIGHT OF WAY LS
201-90788 1.000 1,000.00000
DEBRIS, REMOVE LS
202-51328 1.000 2,500.00000
PRESENT STRUCTURE, REMOVE PORTIONS LS
203-02000 300.000 31.00000
EXCAVATION, COMMON CYS
203-02070 110.000 50.00000
BORROW CYS
205-06932 50.000 9.65000
TEMPORARY CHECK DAM, STRAW BALES LFT
207-08266 1,075.000 5.28000
SUBGRADE TREATMENT, TYPE 111 SYS
303-01180 500.000 38.00000
COMPACT AGG, NO. 53 TON
304-07490 7.000 105.00000
HMA PATCHING, TYPE B TON
402-07433 55.000 100.00000
HMA SURFACE, TYPE B TON
402-07438 160.000 95.00000
HMA INTERMEDIATE, TYPE B TON
406-05520 0.400 275.00000
ASPHALT FOR TACK COAT TON
601-01522 4.000 1,890.00000
GUARDRAIL TRANSITION TYPE TGB EACH
601-94689 4.000 3,000.00000
GUARDRAIL END TREATMENT, OS EACH
601-99105 675.000 17.00000
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING LFT
602-06729 4.000 25.00000
BARRIER DELINEATOR EACH
611-06497 2.000 110.00000
MAILBOX ASSEMBLY, SINGLE EACH

OW BID ITEM ANALYSIS
M -28598-B COUNTIES : SHELBY
09/13/06 COMPLETION DATE
PROJECT(S) :
TOTAL APPARENT
BID RANK
$ 151,010.34 1
$ 157,465.00 2
BID PRICE/  ESTIMATED BID
UNITS AMOUNT AMOUNT
4,000.00000 4,000.00000
754.65
1,200.00000 4,800.00000
6,400.00
6,000.00000 6,000.00000
8,580.00
1,590.00000 1,590.00000
500.00
2,000.00000 2,000.00000
1,000.00
6,200.00000 6,200.00000
2,500.00
28.00000 8,400.00000
9,300.00
28.00000 3,080.00000
5,500.00
4.75000 237.50000
482.50
8.40000 9,030.00000
5,676.00
21.00000 10,500.00000
19,000.00
305.00000 2,135.00000
735.00
160.00000 8,800.00000
5,500.00
90.00000 14,400.00000
15,200.00
590.00000 236.00000
110.00
2,075.00000 8,300.00000
7.560.00
2,500.00000 10,000.00000
12,000.00
16.75000 11,306.25000
11,475.00
6.00000 2400000
100.00
250.00000 500.00000
220.00

75.

69.

318.

200.

248.

90.

56.

49.

159.

55.

290.

160.

94.

214.

109.

83.

98.

24.

227.

.0470

0000

9301

0000

0000

0000

3226

0000

2228

0909

2632

4762

0000

7368

5455

7884

3333

5294

0000

2727

3,245.
-1,600.
-2,580.

1,090.

1,000.

3,700.

-900.
-2,420.
-245.

3,354.
-8,500.

1,400.

3,300.

-800.
126.
740.

-2,000.

-168.

-76.

280.

35

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

75

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 765 -2
LOW BID ITEM ANALYSIS

CALL ORDER : 765 CONTRACT ID : M -28598-B COUNTIES : SHELBY
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
0021 616-02320 120.000 5.38571 2.25000 270.00000 41.7769

GEOTEXTILES SYS 646.29 -376.29
0022 616-06405 80.000 30.00000 85.00000 6,800.00000 283.3333

RIPRAP, REVETMENT TON 2,400.00 4,400.00
0023 621-01004 1.000 500.00000 425.00000 425.00000 85.0000

MOBILIZATION AND DEMOBILIZATION FOR SEED EACH 500.00 -75.00
0024 621-06559 850.000 1.53877 0.85000 722.50000 55.2391

MULCHED SEEDING, R SYS 1,307.95 -585.45
0025 702-51863 38.000 12.50000 10.50000 399.00000 84.0000

FIELD DRILLED HOLE IN CONCRETE EACH 475.00 -76.00
0026 703-51032 679.000 1.20000 1.50000 1,018.50000 125.0000

REINFORCING STEEL, EPOXY COATED LBS 814.80 203.70
0027 706-51020 6.100 600.00000 1,800.00000 10,980.00000  300.0000

CONCRETE, C, RAILING CYS 3,660.00 7,320.00
0028 801-06207 110.000 4.00000 3.50000 385.00000 87.5000

TEMPORARY PAVEMENT MARKING, REMOVABLE LFT 440.00 -55.00
0029 801-06640 26.000 142 .65000 160.00000 4,160.00000 112.1626

CONSTRUCTION SIGN, A EACH 3,708.90 451.10
0030 801-06775 1.000 10,000.00000 10,175.00000 10,175.00000 101.7500

MAINTAINING TRAFFIC LS 10,000.00 175.00
0031 801-08400 340.000 35.00000 20.00000 6,800.00000 57.1429

TEMPORARY TRAFFIC BARRIER, TYPE 1 LFT 11,900.00 -5,100.00
0032 804-06725 10.000 120.00000 60.00000 600.00000 50.0000

DELINEATOR WITH POST, D1, 3 IN. DIA EACH 1,200.00 -600.00
0033 808-06712 275.000 0.75000 1.15000 316.25000 153.3333

LINE, PAINT, BROKEN, YELLOW, 4 IN. LFT 206.25 110.00
0034 808-06713 2,200.000 0.39000 1.15000 2,530.00000 294.8718

LINE, PAINT, SOLID, WHITE, 4 IN. LFT 858.00 1,672.00
0035 808-06716 300.000 1.00000 1.15000 345.00000 115.0000

LINE, REMOVE LFT 300.00 45.00
SECTION 0001 SUBTOTAL 151,010.34 157,465.00 104.2743 6,454.66

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 151,010.34 157,465.00 104.2743 6,454 .66



CALL ORDER
LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 769
05/24/06

CONTRACT ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

DATE :
PAGE :

06/22/06
769 -1

% OF
LOW BID

98.6281
100.0000

LINE

1 -EST- ENGINEER™S ESTIMATE
2 35-1139301 E & B PAVING, INC.
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

OVERRUN/
UNDERRUN

SECTION NO. 0001

0001 110-01001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

INSTITUTION AND PARK ROAD MAINTENANCE

1.000 11,400.00000
MOBILIZATION AND DEMOBILIZATION LS

202-02771 1.000 2,000.00000
CONCRETE APRON, REMOVE EACH
203-02000 454 .500 31.00000
EXCAVATION, COMMON CYS
203-02070 135.000 50.00000
BORROW CYS
303-01180 200.500 35.00000
COMPACT AGG, NO. 53 TON
304-07489 14.700 100.00000
HMA PATCHING, TYPE A TON
306-08043 1,760.000 6.01000
MILLING, TRANSITION SYS
306-08432 32.000 5.00000
MILLING, APPROACH SYS
402-07432 574.000 85.00000
HMA SURFACE, TYPE A TON
402-07435 395.500 85.00000
HMA INTERMEDIATE, TYPE A TON
402-07440 152.500 85.00000
HMA BASE, TYPE A TON
406-05520 2.500 275.00000
ASPHALT FOR TACK COAT TON
604-06070 378.000 56.00000
SIDEWALK, CONCRETE SYS
621-01004 1.000 625.76000
MOBILIZATION AND DEMOBILIZATION FOR SEED EACH
621-06559 343.000 1.18000
MULCHED SEEDING, R SYS
715-05118 7.000 47.00000
PIPE, TYPE 1, CIRCULAR, 12 IN. LFT
715-05128 11.000 92.00000
PIPE, TYPE 1, CIRCULAR, 48 IN. LFT
720-44000 3.000 437.00000
CASTING, ADJUST TO GRADE EACH
725-06859 56.000 150.00000
PIPE LINER, THERMOPLASTIC, 48 IN. LFT
801-06775 1.000 13,300.00000

MAINTAINING TRAFFIC LS

13,300.00

LOW BID ITEM ANALYSIS
M -28619-B COUNTIES :
08/04/06 COMPLETION DATE

PROJECT(S) :
TOTAL APP
BID R
$ 196,072.60
$ 198,800.00
BID PRICE/  ESTIMATED BID
UNITS AMOUNT AMOUNT
9,900.00000 9,900.
11,400.00
3,500.00000 3,500.
2,000.00
32.00000 14,544
14,089.50
48_00000 6,480.
6,750.00
26.00000 5,213.
7,017.50
130.00000 1,911.
1,470.00
7.00000 12,320.
10,577.60
7.00000 224.
160.00
95.00000 54,530.
48,790.00
82.00000 32,431.
33,617.50
76.00000 11,590.
12,962.50
300.00000 750.
687.50
30.00000 11,340.
21,168.00
300.00000 300.
625.76
3.00000 1,029.
404.74
66.00000 462.
329.00
196.00000 2,156.
1,012.00
240.00000 720.
1,311.00
275.00000 15,400.
8,400.00
14,000.00000 14,000.

VARIOUS

30000CC

ARENT % OF

ANK EST
1 100.0000
2 101.3910

BID

EST %
00000 86.8421
00000  175.0000
00000  103.2258
00000 96.0000
00000 74.2857
00000  130.0000
00000  116.4725
00000  140.0000
00000 111.7647
00000 96.4706
00000 89.4118
00000  109.0909
00000 53.5714
00000 47.9417
00000  254.2373
00000  140.4255
00000  213.0435
00000 54.9199
00000  183.3333
00000  105.2632

-1,500.
1,500.
454.
-270.
-1,804.
441.
1,742.
64.
5,740.
-1,186.
-1,372.
62.
-9,828.
-325.
624.
133.
1,144.
-591.
7,000.

700.

00

00

50

00

50

00

40

00

00

50

50

50

00

76

26

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 769 -2
LOW BID ITEM ANALYSIS

CALL ORDER : 769 CONTRACT ID : M -28619-B COUNTIES : VARIOUS
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/
LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
SECTION 0001 SUBTOTAL 196,072.60 198,800.00 101.3910 2,727.40

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 196,072.60 198,800.00 101.3910 2,727.40



CALL ORDER
LETTING DATE :

D771
05/24/06

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

LOW BID

CONTRACT ID :

CONTRACT TIME :

ITEM ANALYSIS

M -28620-A

09701706 COMPLETION DATE

DATE :
PAGE :

06/22/06
771 -1

LINE

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

RANK  VENDOR VENDOR NAME
1 35-2064912 B & P CONSTRUCTION
2  35-1364963 ERBER & MILLIGAN CONSTR. CO.
3 90-0177865 HIS CONSTRUCTORS LLC
4 -EST- ENGINEER"S ESTIMATE
5 35-1128289 BEATY CONSTRUCTION, INC.
ITEM/ ESTIMATED BID PRICE/
DESCRIPTION QUANTITY PRICE UNITS
SECTION NO. 0001  SMALL STRUCTURE REPLACEMENT
105-06845 1.000 963.99940 4,600.00000
CONSTRUCTION ENGINEERING LS
105-07039 4.000 2,200.00000 1,300.00000
FIELD OFFICE, B MOS
105-08520 2.000 70.00000 400.00000
CELLULAR TELEPHONE/RADIO EACH
105-08521 8.000 100.00000 300.00000
CELLULAR TELEPHONE/RADIO SERVICE MOS
105-08524 1.000 1.00000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL
110-01001 1.000 7,910.00000 5,200.00000
MOBILIZATION AND DEMOBILIZATION LS
202-02241 200.000 6.50000 1.00000
GUARDRAIL, REMOVE LFT
202-51330 1.000 5,000.00000 14,120.00000
PRESENT STRUCTURE, REMOVE LS
203-02000 45.000 31.00000 25.00000
EXCAVATION, COMMON CYS
203-02070 200.000 50.00000 12.00000
BORROW CYS
205-06932 50.000 9.65000 5.00000
TEMPORARY CHECK DAM, STRAW BALES LFT
303-01180 75.000 40.00000 17.00000
COMPACT AGG, NO. 53 TON
303-60012 220.000 35.00000 16.25000
AGGREGATE, 2 TON
303-94433 70.000 38.00000 15.00000
AGGREGATE, 12 CYS
601-06854 2.000 2,750.00000 3,500.00000
GUARDRAIL, W-BEAM, NESTED EACH
601-92948 50.000 10.00000 5.00000
GUARDRAIL, ADJUST HEIGHT LFT
601-99132 2.000 250.00000 150.00000
GUARDRAIL TRANSITION, VH, 6 FT 3 IN EACH
616-02320 710.000 3.00000 1.70000
GEOTEXTILES SYS
616-05688 55.000 42.00000 33.00000

0019

COUNTIES :
PROJECT(S) :
TOTAL APP
BID R
$ 122,538.00
$ 128,510.00
$ 134,396.00
$ 137,071.82
$ 145,688.82
ESTIMATED BID
AMOUNT AMOUNT
4,600
964.00
5,200
8,800.00
800
140.00
2,400.
800.00
1
1.00
5,200.
7,910.00
200
1,300.00
14,120.
5,000.00
1,125.
1,395.00
2,400.
10,000.00
250.
482.50
1,275.
3,000.00
3,575.
7,700.00
1,050.
2,660.00
7,000.
5,500.00
250.
500.00
300.
500.00
1,207.
2,130.00

1,815.

RANDOLPH

30000CD

ARENT % OF

ANK EST
1 89.3969
2 93.7538
3 98.0479
4 100.0000
5 106.2865

BID

EST %
.00000 477.1784
.00000 59.0909
.00000 571.4286
00000  300.0000
.00000 100.0000
00000 65.7396
.00000 15.3846
00000  282.4000
00000 80.6452
00000 24.0000
00000 51.8135
00000 42.5000
00000 46.4286
00000 39.4737
00000 127.2727
00000 50.0000
00000 60.0000
00000 56.6667
00000 78.5714

3,636.
-3,600.
660.

1,600.

-2,710.
-1,100.
9,120.
-270.
-7,600.
-232.
-1,725.
-4,125.
-1,610.
1,500.
-250.
-200.

-923.

00

00

00

00

.00

00

00

00

00

00

50

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

Ow BID

M -2862

ITEM ANALYSIS

COUNTIES :

RANDOLPH

DATE : 06/22/06
PAGE : 771 -2

ED

BID P
UNITS

BID
AMOUNT

OVERRUN/
UNDERRUN

CALL ORDER 1771 CONT
LETTING DATE : 05/24/06
ITEM/ ESTIMAT
LINE DESCRIPTION QUANTITY PRICE
RIPRAP, CLASS 1
0020 616-06405 181.000 32.
RIPRAP, REVETMENT
0021 621-01004 1.000 500.
MOBILIZATION AND DEMOBILIZATION FOR SEED
0022 621-06559 720.000 1.
MULCHED SEEDING, R
0023 621-06570 43.000 15.
TOP SOIL
0024 714-03028 71.000 650.
CULVERT, PRECAST BOX, REINF.CONC.,9FTX6F
0025 715-08305 50.000 75.
HMA FOR STRUCTURE INSTALLATION, TYPE B
0026 801-04308 4.000 340.
ROAD CLOSURE SIGN ASSEMBLY
0027 801-06207 30.000 4.
TEMPORARY PAVEMENT MARKING, REMOVABLE
0028 801-06625 42.000 102.
DETOUR ROUTE MARKER ASSEMBLY
0029 801-06640 14.000 156.
CONSTRUCTION SIGN, A
0030 801-06775 1.000 7,600.
MAINTAINING TRAFFIC
0031 801-07118 120.000 14.
BARRICADE, 111-A
0032 801-07119 48.000 17.
BARRICADE, 111-B
0033 808-06712 50.000 1.
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0034 808-06713 400.000 0.
LINE, PAINT, SOLID, WHITE, 4 IN.
0035 808-06714 200.000 0.

LINE, PAINT, SOLID, YELLOW, 4 IN.
SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID IT

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

60000

34000

20000

40000

35000

EMS

TON

EACH

SYS

CYS

LFT

TON

EACH

LFT

EACH

EACH

LS

LFT

LFT

LFT

LFT

LFT

20.

400.

25.
545.
236.

160.

80.
120.

5,500.

3,620.
400.
720.

1,075.

38,695.
11,800.
640.

3.

3,360.

1,680.

5,500.

1,020.
432.

75.
500.

250.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

80.

100.

166.

83.

314.

47 .

78.

76.

72.

58.

51

125

312.

357.

.5000

0000

0000

6667

8462

6667

0588

-5000

4314

9231

3684

2192

-9031

.0000

430.
-7,455.
8,050.
-720.
-117.
-924.
-504.
-2,100.
-732.
-400.

15

0-A
RICE/ ESTIMATED
AMOUNT
2,310.00
00000
5,792.00
00000
500.00
.00000
720.00
00000
645.00
00000
46,150.00
00000
3,750.00
00000
1,360.00
.10000
120.00
00000
4,284.00
00000
2,184.00
00000
7,600.00
.50000
1,752.00
.00000
832.32
.50000
60.00
-25000
160.00
.25000
70.00
137,071.82
137,071.82

122,538.

122,538.

.00

00

00

00

00

00

00

00

00

00

32

.00

.00

.00

.82

.82



CALL ORDER
LETTING DATE :

- 785
05/24/06

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

L

ID :

CONTRACT TIME :

9953006

DATE :
PAGE :

06/22/06
785 -1

% OF
EST

% OF
LOW BID

1 35-1357381

O~MARA, DAVE CONTRACTOR

74.5300
100.0000

100.0000
134.1742

OVERRUN/
UNDERRUN

2 -EST- ENGINEER®"S ESTIMATE
35-1418333 ROGERS GROUP, INC.
ITEM/ ESTIMATED

LINE DESCRIPTION QUANTITY PRICE

SECTION NO. 0001  ASPHALT RESURFACE

0001 105-07038 3.000 1,600.00000
FIELD OFFICE, A

0002 110-01001 1.000 33,000.00000
MOBILIZATION AND DEMOBILIZATION

0003 303-01180 86.500 35.00000
COMPACT AGG, NO. 53

0004 304-07491 200.000 100.00000
HMA PATCHING, TYPE C

0005 306-08043 500.000 6.01000
MILLING, TRANSITION

0006 306-08432 2,200.000 4.50000
MILLING, APPROACH

0007 402-07434 7,442.000 62.00000
HMA SURFACE, TYPE C

0008 402-07452 200.000 76.00000
HMA, TYPE C, WEDGE AND LEVEL

0009 406-05520 25.500 250.00000
ASPHALT FOR TACK COAT

0010 720-44000 1.000 671.54000
CASTING, ADJUST TO GRADE

0011 801-06640 12.000 145.00000
CONSTRUCTION SIGN, A

0012 801-06775 1.000 42,000.00000
MAINTAINING TRAFFIC

0013 808-04767 200.000 1.85000
LINE

0014 808-97222 3.000 90.00000
PAVEMENT MESSAGE MARKINGS, PAINT, HANDIC

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

MOS

LS

TON

TON

SYS

SYS

TON

TON

TON

EACH

EACH

LS

LFT

EACH

.0000
27.2727
57.1429
70.0000
66.5557
88.8889
83.8710
75.0000
72.0000
59.5646
103.4483

9.2857

-1,200.
-24,000.
-1,297.
-6,000.
-1,005.
-1,100.
-74,420.
-3,800.
-1,785.
-271.

60.

-153,269.

OW BID ITEM ANALYSIS
M -28643-B COUNTIES : MONROE
08/15/06 COMPLETION DATE
PROJECT(S) :
TOTAL APPARENT
BID RANK
$ 448,494.00 1
$ 601,763.04 2
IRREGULAR
BID PRICE/  ESTIMATED BID
UNITS AMOUNT AMOUNT
1,200.00000 3,600.00000
4,800.00
9,000.00000 9,000.00000
33,000.00
20.00000 1,730.00000
3,027.50
70.00000 14,000.00000
20,000.00
4.00000 2,000.00000
3,005.00
4.00000 8,800.00000
9,900.00
52.00000 386,984.00000
461,404.00
57.00000 11,400.00000
15,200.00
180.00000 4,590.00000
6,375.00
400.00000 400.00000
671.54
150.00000 1,800.00000
1,740.00
3,900.00000 3,900.00000
42,000.00
1.00000 200.00000
370.00
30.00000 90.00000
270.00
601,763.04 448,494.00
601,763.04 448,494.00

-153,269.

00

00

50

00

00

00

00

00

00

54

00

.00

.00

.00

04

04



INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 06/22/06
PAGE : 791 -1
HENDRICKS
30000CF
% OF % OF
EST LOW BID
94 .5360 100.0000
100.0000 105.7798
151.4465 160.1999
BID OVERRUN/
EST % UNDERRUN
100.0000
0
100.0000
0
189.8830
5,917
78.5714
-20,400
54.2683
-2,700
85.3097
-232
222.2222
8,800
410.5263
2,212
94 .5360 -6,402
94 .5360 -6,402

.00

.00

.00

.00

.00

.47

.00

.50

.97

LOW BID ITEM ANALYSIS
CALL ORDER 791 CONTRACT ID : M -28660-A COUNTIES : MARION
LETTING DATE : 05/24/06 BOONE
CONTRACT TIME : 08/04/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
TOTAL APPARENT
RANK  VENDOR VENDOR NAME BID RANK
1 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 110,781.00 1
2 -EST- ENGINEER®"S ESTIMATE $ 117,183.97 2
3  35-0918397 RIETH RILEY CONSTRUCTION $ 177,471.00 3
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID
LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT
SECTION NO. 0001  SHOULDER REHABILITATION AND REPAIR
0001 109-08443 1.000 1.00000 1.00000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00
0002 109-08444 1.000 1.00000 1.00000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
0003 110-01001 1.000 6,583.00000 12,500.00000 12,500.00000
MOBILIZATION AND DEMOBILIZATION LS 6,583.00
0004 303-01180 3,400.000 28.00000 22.00000 74,800.00000
COMPACT AGG, NO. 53 TON 95,200.00
0005 801-06640 36.000 164.00000 89.00000 3,204.00000
CONSTRUCTION SIGN, A EACH 5,904.00
0006 801-06710 45.000 35.16600 30.00000 1,350.00000
FLASHING ARROW SIGN DAY 1,582.47
0007 801-06775 1.000 7,200.00000 16,000.00000 16,000.00000
MAINTAINING TRAFFIC LS 7,200.00
0008 801-07215 15.000 47.50000 195.00000 2,925.00000
TEMP CHANGEABLE MESSAGE SIGN DAY 712.50
SECTION 0001 SUBTOTAL 117,183.97 110,781.00
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 117,183.97 110,781.00

.97



INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 801 CONTRACT

LETTING DATE : 05/24/06

L

ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

10000BZ

DATE : 06/22/06
PAGE : 801 -1

%

OF

EST

65.7569
98.2643
100.0000
109.1384

LINE

1 35-2097364 INDIANA RELINE INC
2 35-1526557 MIDWEST MOLE, INC.
3 -EST- ENGINEER®"S ESTIMATE
4 35-1817574 YARDBERRY LANDSCAPE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

OVERRUN/
UNDERRUN

SECTION NO. 0001 PIPE STRUCTURE SLIP LINE

0001 105-06845 1.000 7,500.00000
CONSTRUCTION ENGINEERING

0002 106-03289 1.000 1.00000
QUALITY ASSURANCE ADJUSTMENT

0003 109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV

0004 109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 1.000 8,700.00000
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 1.000 13,000.00000
CLEARING RIGHT OF WAY

0007 621-06559 600.000 2.00000
MULCHED SEEDING, R

0008 725-06861 260.000 312.00000
PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT

0009 725-06862 185.000 404.00000
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT

0010 801-03290 2.000 206.98000
CONSTRUCTION SIGN, C

0011 801-06640 28.000 220.00000
CONSTRUCTION SIGN, A

0012 801-06775 1.000 10,000.00000
MAINTAINING TRAFFIC

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LS

DOL

DOL

DOL

LS

LS

SYS

LFT

LFT

EACH

EACH

LS

100.

100.

100.

57.

15.

125.

67.

80.

48.

.3333

0000

0000

0000

4713

3846

0000

0833

0619

0.
-3,700.
-11,000.
300.
-26,702.
-14,901.
-213.

-2,240.

-69,457.

OW BID ITEM ANALYSIS
M -28675-A COUNTIES : BENTON
08/31/06 COMPLETION DATE
PROJECT(S) :
TOTAL APPARENT
BID RANK
$ 133,379.25 1
$ 199,316.40 2
$ 202,836.96 3
$ 221,373.00 a4
BID PRICE/  ESTIMATED BID
UNITS AMOUNT AMOUNT
2,500.00000 2,500.00000
7,500.00
1.00000 1.00000
1.00
1.00000 1.00000
1.00
1.00000 1.00000
1.00
5,000.00000 5,000.00000
8,700.00
2,000.00000 2,000.00000
13,000.00
2.50000 1,500.00000
1,200.00
209.30000 54,418.00000
81,120.00
323.45000 59,838. 25000
74,740.00
100.00000 200.00000
413.96
140.00000 3,920.00000
6,160.00
4,000.00000 4,000.00000
10,000.00
202,836.96 133,379.25
202,836.96 133,379.25

-69,457.

.00

.00

.00

00

00

00

00

00

75

96

00

.00

71

71



DATE :
PAGE :

06/22/06
811 -1

% OF
LOW BID

98.5273
100.0000

OVERRUN/
UNDERRUN

-4,749.
200.
110.

-1,740.

0.
0.
0.
-6,725.
31,266.

220.

RANDOLPH

30000CG

ARENT % OF

ANK EST
1 100.0000
2 101.4948

BID

EST %
00000 32.1474
00000 102.2727
00000 137.9310
00000 35.5556
00000 100.0000
00000 100.0000
00000 100.0000
00000 73.7561
00000 110.2532
00000 129.3333
00000 143.3692
00000 44 .2735
30000 152.1739
30 101.4948
30 101.4948

00

00

00

00

00

00

00

00

00

00

.00

.00

.56

.56

INDIANA DEPARTMENT OF TRANSPORTATION
LOW BID ITEM ANALYSIS
CALL ORDER : 811 CONTRACT ID : M -28694-A COUNTIES :
LETTING DATE : 05/24/06
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
TOTAL APP
RANK  VENDOR VENDOR NAME BID R
1 -EST- ENGINEER™S ESTIMATE $ 386,721.74
2 35-1145884 L 1 C A CONSTRUCTION $ 392,502.30
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID
LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT
SECTION NO. 0001 PATCH AND REHAB ASPHALT PAVEMENT
0001 105-06845 1.000 6,999.00000 2,250.00000 2,250.
CONSTRUCTION ENGINEERING LS 6,999.00
0002 105-07039 4.000 2,200.00000 2,250.00000 9,000.
FIELD OFFICE, B MOS 8,800.00
0003 105-08520 2.000 145.00000 200.00000 400.
CELLULAR TELEPHONE/RADIO EACH 290.00
0004 105-08521 12.000 225.00000 80.00000 960.
CELLULAR TELEPHONE/RADIO SERVICE MOS 2,700.00
0005 105-08524 1.000 1.00000 1.00000 1.
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL 1.00
0006 109-08443 1.000 1.00000 1.00000 1.
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00
0007 109-08444 1.000 1.00000 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
0008 110-01001 1.000 25,625.00000 18,900.00000 18,900.
MOBILIZATION AND DEMOBILIZATION LS 25,625.00
0009 304-07489 3,860.000 79.00000 87.10000 336,206.
HMA PATCHING, TYPE A TON 304,940.00
0010 406-05520 2.000 375.00000 485.00000 970.
ASPHALT FOR TACK COAT TON 750.00
0011 801-06640 28.000 139.50000 200.00000 5,600.
CONSTRUCTION SIGN, A EACH 3,906.00
0012 801-06775 1.000 29,250.00000 12,950.00000 12,950.
MAINTAINING TRAFFIC LS 29,250.00
0013 808-06713 15,038.000 0.23000 0.35000 5,263.
LINE, PAINT, SOLID, WHITE, 4 IN. LFT 3,458.74
SECTION 0001 SUBTOTAL 386,721.74 392,502.
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 386,721.74 392,502.

.56



CALL ORDER

LETTING DATE :

: 825
05/24/06

CONT

INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

Ow BID

MT-2846

ITEM ANALYSIS

DATE :
PAGE :

06/22/06
825 -1

LINE

BID P
UNITS

ov
UN

ERRUN/
DERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

RANK  VENDOR VENDOR NAME
1 35-1136995 BOWEN ENGINEERING
2 35-1657131 MICHIANA CONTRACTING INC
3 35-1035114 SUPERIOR CONSTRUCTION CO
4 -EST- ENGINEER"S ESTIMATE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001  WASTE WATER TREATMENT PLANT
105-08520 4.000 100.00000
CELLULAR TELEPHONE/RADIO EACH
105-08521 60.000 125.00000
CELLULAR TELEPHONE/RADIO SERVICE MOS
105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL
110-01001 1.000 150,000.00000
MOBILIZATION AND DEMOBILIZATION LS
201-06587 2.000 6,800.00000
CLEARING AND GRUBBING ACRE
202-91840 375.000 3.90000
FENCE, CHAIN LINK, REMOVE LFT
301-07448 50.000 38.00000
COMPACT AGG, NO. 53, BASE TON
402-07434 25.000 100.00000
HMA SURFACE, TYPE C TON
715-97206 1.000 2,300,000.00000 1,
WASTE WATER TREATMENT PLANT LS
715-97206 1.000 190,000.00000
WASTE WATER TREATMENT PLANT LS
805-01842 2.000 366.64000
HANDHOLE, SIGNAL EACH
805-04973 100.000 10.00000
CONDUIT LFT
807-04967 750.000 12.00000
CABLE LFT
807-04967 750.000 8.00000
CABLE LFT
SECTION 0001 SUBTOTAL
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

275.
165.

1.
114,750.
3,100.
11.

86.

195.

944 ,369.
187,500.
2,820.
26.

7.

700.
2,400.
0.
-35,250.
-7,400.
2,662.
2,400.
2,375.
-355,631.
-2,500.
4,906.
1,640.

-3,600.

1-B COUNTIES :
05/31/07 COMPLETION DATE
PROJECT(S) :
TOTAL APP
BID R
$ 2,295,000.00
$ 2,424,151.00
$ 2,452,201.00
$ 2,684,096.78
RICE/  ESTIMATED BID
AMOUNT AMOUNT
00000 1,100.
400.00
00000 9,900.
7.500.00
00000 1.
1.00
00000 114,750.
150,000.00
00000 6,200.
13,600.00
00000 4,125.
1,462.50
00000 4,300.
1,900.00
00000 4,875.
2,500.00
00000 1,944,369.
2,300,000.00
00000 187,500.
190,000.00
00000 5,640.
733.28
40000 2,640.
1,000.00
20000 5,400.
9,000.00
.60000 4,200.
6,000.00
2,684,096.78 2,295,000
2,684,096.78 2,295,000.

LAPORTE
N/A
ARENT % OF
ANK EST
1 85.5036
2 90.3153
3 91.3604
4 100.0000
BID
EST %

00000  275.0000
00000  132.0000
00000  100.0000
00000 76.5000
00000 45.5882
00000  282.0513
00000  226.3158
00000  195.0000
00000 84.5378
00000 98.6842
00000  769.1468
00000  264.0000
00000 60.0000
00000 70.0000
00 85.5036
00 85.5036

-389,096.

-389,096.

00

00

00

00

00

50

00

00

00

00

72

00

00

.00

78

78



